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THE CONCESSION AGREEMENT

THIS AGREEMENT is entered into on this the day of ,20

BETWEEN

1. The Tamilnadu Tourism Development Corporation (TTDC)constituted in 1971, engaged in
development and maintenance of the various tourist locations of Tamilnadu and represented

by its and having its principal office at Tourism Complex, No.2,Wallajah
Road, Triplicane, Chennai-600 002, India (hereinafter referred to as the “Authority” which
expression shall, unless repugnant to the context or meaning thereof, include its administrators,
successors and assigns) of One Part

AND
2.1 ; a proprietorship firm) incorporated under proprietorship Act with
proprietor residing at / ; a partnership
firm) incorporated under Indian Partnership Act, 1932 with partner
residing at / ; @ company incorporated with limited liability
under the Indian  Companies  Act, 1956/2013, having its office at
with Authorised Representative residing at
/ ; a limited liability partnership firm incorporated
under  Limited Liability =~ Partnership  Act, 2008, having its office at
with  Authorised Representative
residing at (hereinafter referred to as the "Concessionaire" which
expression shall unless repugnant to the subject or the context include its successors and
permitted assigns and substitutes subject to the provisions of this Concession Agreement?) of
the Other Part.
WHEREAS:

(A.) The Government of Tamilnadu had entrusted to the Authority the development and
operation/maintenance of Cruise Boat Project at Muttukadu Boat House, Tamilnadu (the
“Project”) through Public Private Partnership (PPP) on Design, Build, Finance, Operate and
Maintain(the “DBFOM”) basis, which shall be financed by the Concessionaire who shall

IStrike out whichever is not applicable

2Explanation : In case the company is merged with some other company or is taken over by any other company, or rights of
the company are assigned to some other company, or any substitute is appointed or according to the opinion of TTDC there
is change in management then this Concession Agreement may get terminated
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(B.)

(C.)

(D))

(E)

(F.)

recover its investment and costs through user fees, in accordance with the terms and
conditions to be set forth in a concession agreement to be entered into.

The Authority had adopted asingle stage two envelope bidding process and had accordingly
invited proposals by its Request for Proposal dated (the “Request for
Proposal” or “RFP”) for selection of the Concessionaire for award of the Project on DBFOM
basis.

The Authority had prescribed the technical and commercial terms and conditions in the RFP,
and invited bids comprising technical and financial bids from the bidders for undertaking the
Project.

After evaluation of the bids received, the Authority had technically qualified certain bidders
including, interalia, the {the selected bidder/Consortium comprising ,
and (collectively the "Consortium") with as

its lead member (the "Lead Member")} and accepted the financial bid of the {selected
bidder/Consortium} and issued its letter of Award No dated

(hereinafter called the "LOA") to the {selected bidder/ Consortium}
requiring, inter alia, the execution of this Concession Agreement within 30 (thirty) days of
the date of issue thereof.

{The selected bidder/ Consortium} has pursuant to the LOA for
undertaking, inter alia, the development, operation and maintenance of the Project, as

defined hereinafter on public private partnership basis as referred to in Recital ‘B’ and to
fulfil other obligations of the Concessionaire pursuant to the LOA and has requested the
Authority to accept the Concessionaire as the entity which shall undertake and fulfil and
perform the obligations and exercise the rights of {the selected bidder/ Consortium} under
the LOA, including the obligation to enter into this Concession Agreement for the
development, operation and maintenance of the Project on PPP basis.

The Authority has agreed to the said request of {the selected bidder/ Consortium} and has
accordingly agreed to enter into this Concession Agreement with the Concessionaire
pursuant to the LOA for, inter alia, the development operation and maintenance of the
Project on PPP basis.

(G.) The Concessionaire has deposited with the Authority the following:

(i) The Performance Security in form of demand draft for a sum equivalent to
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Rs.25,00,000/- (Rupees Twenty five lakhs only) in favour of payable at

Chennai for performance of its obligations during the Concession Period.

(H.) The Authority has agreed to the said request of the selected bidder/ Consortium and the
Concessionaire, and has accordingly agreed to enter into this Concession Agreement with
the Concessionaire for implementation of the Project on Public Private Partnership (PPP)
basis, subject to and on the terms and conditions set forth hereinafter.

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and agreements
set forth in this Concession Agreement, the receipt and sufficiency of which is hereby acknowledged,
and intending to be legally bound hereby, the Parties agree as under:
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ARTICLE 1. DEFINITIONS AND INTERPRETATION

11

Definitions

The words and expressions beginning with capital letters and defined in this Agreement shall,
unless the context otherwise requires, have the meaning ascribed thereto herein, and the
words and expressions defined in the Schedules and used therein shall have the meaning
ascribed thereto in the Schedules.

“Accounting Year” means the financial year commencing from the first day of April of any
calendar year and ending on the thirty-first day of March of the next calendar year;

“Affected Party” shall have the meaning as set forth in Clause 21.1;

“Agreement” or “Concession Agreement” means this Agreement, its Recitals, and the
Schedules hereto and any amendments thereto made in accordance with the provisions
contained in this Agreement;

“Applicable Laws” means all laws, brought into force and effect by GOl or the State Government
including rules, regulations and notifications made thereunder, and judgments, decrees,
injunctions, writs and orders of any court of record, applicable to this Agreement and the
exercise, performance and discharge of the respective rights and obligations of the Parties
hereunder, as may be in force and effect during the subsistence of this Agreement;

“Applicable Permits” means all clearances, licenses, permits, authorizations, no objection
certificates, consents, approvals and exemptions required to be obtained or maintained under
Applicable Laws in connection with the construction, operation and maintenance of the Project
during the subsistence of this Agreement;

“Associate” or “Affiliate” means, in relation to either Party and/or Consortium Members, a
person who controls, is controlled by, or is under the common control with such Party or
Consortium Member (as used in this definition, the expression “control” means, with respect to
a person which is a company or corporation, the ownership, directly or indirectly, of more than
50% (fifty per cent) of the voting shares of such person, and with respect to a person which is
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not a company or corporation, the power to direct the management and Policies of such person,
whether by operation of law or by contract or otherwise);

“Authority” shall have the meaning attributed thereto in the array of Parties as set forth in the
Recitals;

“Authority Default” shall have the meaning as set forth in Clause 23.2.1;

“Authority Indemnified Persons” shall have the meaning set forth in Clause 27.1.1;

“Authority Representative” means such person or persons as may be authorized in writing by
the Authority to act on its behalf under this Agreement and shall include any person or persons
having authority to exercise any rights or perform and fulfil any obligations of the Authority
under this Agreement;

“Annual License Fee” shall have meaning set forth in Clause 18.2;

“Appointed Date/Effective Date” shall be the date on which this Agreement is signed;

“Bank” means any nationalised/scheduled commercial bank as notified by RBI

“Bank Rate” means the rate of interest specified by the Reserve Bank of India from time to time
in pursuance of section 49 of the Reserve Bank of India Act, 1934 or any replacement of such

Bank Rate for the time being in effect;

“Bid” means the documents in their entirety comprised in the bid submitted by the Consortium
in response to the Request for Proposals in accordance with the provisions thereof and “Bids”
shall mean the bids submitted by any and all pre-qualified bidders;

“Bid Date” means the last date on which the Bid may have been submitted in accordance with

the provisions of the Request for Proposals;
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“Bid Security” means the security provided by the Concessionaire to the Authority along with
the Bid, in accordance with the Request for Proposals, and which is to remain in force until
substituted by the Performance Security;

“COD” or “Commercial Operation Date” shall have the meaning as set forth in Clause 14.1.;

“Change in Law” means the occurrence of any of the following after the Bid Date:
(a) The enactment of any new Indian law;
(b) The repeal, modification or re-enactment of any existing Indian law;

(c) The commencement of any Indian law which has not entered into effect until the
Bid Date;

(d) a change in the interpretation or application of any Indian law by a judgment of a
court of record which has become final, conclusive and binding, as compared to such
interpretation or application by a court of record prior to the Bid Date; or

(e) Any change in the rates of any of the Taxes that have a direct effect on the Project;

“Change in Ownership” means a transfer of the direct and/or indirect legal or beneficial
ownership of any shares, or securities convertible into shares, that causes the aggregate holding
of the {selected bidder/ Consortium Members}, together with {its/their} Associates, in the total
equity to decline below 51% (fifty one per cent) thereof at all times till the end of Concession
Period;

“Completion Certificate” shall have the meaning as set forth in Clause 13.1;

“Concession” shall have the meaning as set forth in Clause 3.1.1;

“Concessionaire” shall have the meaning attributed thereto in the array of Parties as set forth
in the Recitals;

“Concession Period” means the period starting on and from the Appointed Date and ending on
the 10 years from the Appointed Date;

“Concessionaire Default” shall have the meaning as set forth in Clause 23.1.1;
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“Conditions Precedent” shall have the meaning as set forth in Clause 4.1.1;

“Consortium” shall have the meaning as set forth in Recital (D);

“Consortium Member” means a company specified in Recital (D) as a member of the
Consortium;

“Construction Period” means the period beginning from the Effective Date/Appointed Date and
ending on COD;

“Consideration” means the total benefits to be given to the Authority by the Concessionaire in
lieu of concession and lease granted by the authority;

“Cure Period” means the period specified in this Agreement for curing any breach or default of
any provision of this Agreement by the Party responsible for such breach or default and shall:

(a) Commence from the date on which a notice is delivered by one Party to the other
Party asking the latter to cure the breach or default specified in such notice;

(b) Not relieve any Party from liability to pay Damages or compensation under the
provisions of this Agreement; and

(c) Notin any way be extended by any period of Suspension under this Agreement;

provided that if the cure of any breach by the Concessionaire requires any reasonable action by
the Concessionaire that must be approved by the Authority hereunder, the applicable Cure
Period shall be extended by the period taken by the Authority to accord their approval;

“DBFOM” or “Design, Build, Finance, Operate and Maintain” shall have the meaning as set
forth in Recital (A);

“Damages” shall have the meaning as set forth in Sub-clause (w) of Clause 1.2.1;

“Dispute” shall have the meaning as set forth in Clause 29.1.1;
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“Dispute Resolution Procedure” means the procedure for resolution of Disputes as set forth in
Article 29;

“Document” or “Documentation” means documentation in printed or written form, or in tapes,
discs, drawings, computer programmers, writings, reports, photographs, films, cassettes, or
expressed in any other written, electronic, audio or visual form;

“Emergency” means a condition or situation that is likely to endanger the security of the
individuals on or about the Project, including Users thereof, or which poses an immediate threat
of material damage to any of the Project;

“Encumbrances” means, in relation to the Project, any encumbrances such as mortgage,
charge, pledge, lien, hypothecation, security interest, assignment, privilege or priority of any
kind having the effect of security or other such obligations, and shall include any designation of
loss payees or beneficiaries or any similar arrangement under any insurance policy pertaining
to the Project, where applicable herein but excluding utilities referred to in Clause 11.1;

“Estimated Project Cost” shall be the cost estimated by the Authority for development of the
Project and provided in the Request for Proposal Volume | — Instructions to Bidders;

“Fee” means charge levied on and payable for using the Project or a part thereof in accordance
with this Agreement;

“Force Majeure” or “Force Majeure Event” shall have the meaning ascribed to it in Clause 22.1;

“Good Industry Practice” means the practices, methods, techniques, designs, standards, skills,
diligence, efficiency, reliability and prudence which are generally and reasonably expected from
a reasonably skilled and experienced operator engaged in the same type of undertaking as
envisaged under this Agreement and which would be expected to result in the performance of
its obligations by the Concessionaire in accordance with this Agreement, Applicable Laws and
Applicable Permits in reliable, safe, economical and efficient manner and for providing safe,
economical, reliable and efficient use of the Project;

“Government” means the Government of the India;
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“Government Instrumentality” means any department, division or sub-division of the
Government or the State Government and includes any commission, board, authority, agency
or municipal and other local authority or statutory body, including Panchayat, under the control
of the Government or the State Government, as the case may be, and having jurisdiction over
all or any part of the Project or the performance of all or any of the services or obligations of
the Concessionaire under or pursuant to this Agreement;

“Indemnified Party” means the Party entitled to the benefit of an indemnity pursuant to Article
27;

“Indemnifying Party” means the Party obligated to indemnify the other Party pursuant to
Article 27;

“Indirect Political Event” shall have the meaning as set forth in Clause 21.3;

“Insurance Cover” means the aggregate of the maximum sums insured under the insurances
taken out by the Concessionaire pursuant to Article 20, and includes all insurances required to
be taken out by the Concessionaire under Clause 20.2 but not actually taken, and when used in
the context of any act or event, it shall mean the aggregate of the maximum sums insured and
payable or deemed to be insured and payable in relation to such act or event;

“Intellectual Property” means all patents, trademarks, service marks, logos, get-up, trade
names, internet domain names, rights in designs, blue prints, programs and manuals, drawings,
copyright (including rights in computer software), database rights, semi-conductor, topography
rights, utility models, rights in know-how and other intellectual property rights, in each case
whether registered or unregistered and including applications for registration, and all rights or
forms of protection having equivalent or similar effect anywhere in the world;

“LOA” or “Letter of Award” means the letter of award referred to in Recital (D);

“Lenders’ Representative” means the person duly authorized by the Senior Lenders to act for
and on behalf of the Senior Lenders with regard to matters arising out of or in relation to this
Agreement, and includes his successors, assigns and substitutes;
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“Material Adverse Effect” means a material adverse effect of any act or event on the ability of
either Party to perform any of its obligations under and in accordance with the provisions of
this Agreement and which act or event causes a material financial burden or loss to either Party;

“Non-Political Event” shall have the meaning as set forth in Clause 21.2;

“O&M" means the operation and maintenance of the Project and includes all matters
connected with or incidental to such operation and maintenance, and provision of services and
facilities, in accordance with the provisions of this Agreement;

“O&M Contract” means the operation and maintenance contract that may be entered into
between the Concessionaire and the O&M Contractor for performance of all or any of the O&M
obligations;

“O&M Contractor” means the person, if any, with whom the Concessionaire has entered into
an O&M Contract for discharging O&M obligations for and on behalf of the Concessionaire;

“O&M Expenses” means expenses incurred by or on behalf of the Concessionaire or by the
Authority, as the case may be, for all 0&M including (a) cost of salaries and other compensation
to employees, (b) cost of materials, supplies, utilities and other services, (c) premier for
insurance, (d) all taxes, duties, cess and fees due and payable for O&M, (e) all repair,
replacement, reconstruction, reinstatement, improvement and maintenance costs, (f)
payments required to be made under the O&M Contract or any other contract in connection
with or incidental to O&M, and (g) all other expenditure required to be incurred under
Applicable Laws, Applicable Permits or this Agreement;

“Operation Period” means the operation and maintenance period commencing from COD and
ending on the 10 years from the Appointed Date;

“Parties” means the parties to this Agreement collectively and “Party” shall mean any of the
parties to this Agreement individually;

“Performance Security” shall have the meaning as set forth in Clause 9.1.1;
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“Project” means the construction, operation and maintenance of the Project in accordance with
the provisions of this Agreement, and includes all works, services and equipment relating to or
in respect of the Scope of the Project. And its subsequent development and augmentation in
accordance with this Agreement;

“Project Agreements” means this Agreement, the Financing Agreements, EPC Contract, O&M
Contract, and any other material agreements or contracts that may be entered into by the
Concessionaire with any person in connection with matters relating to, arising out of or
incidental to the Project, but does not include the Substitution Agreement;

“RBI” means the Reserve Bank of India, as constituted and existing under the Reserve Bank of
India Act, 1934, including any statutory modification or replacement thereof, and its successors;

“Re.”, “Rs.” or “Rupees” or “Indian Rupees” means the lawful currency of the Republic of India;

“Request for Proposal” or “RFP” shall have the meaning as set forth in Recital (B);

“Safety Requirements” shall have the meaning as set forth in Clause 16.1.1;

“Scheduled Completion Date” shall have the meaning as set forth in Clause 12.2.1;

“Scope of the Project” shall have the meaning as set forth in Clause 2.1;

“Senior Lenders” means the financial institutions, banks, multilateral lending agencies, trusts,
funds and agents or trustees of debenture holders, including their successors and assignees,
who have agreed to guarantee or provide finance to the Concessionaire under any of the
Financing Agreements for meeting all or any part of the Total Project Cost and who hold
Paripassu charge on the assets, rights, title and interests of the Concessionaire;

“Site” shall have the meaning as set forth in Clause 10.1;
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1.2

“Technical Specifications and Standards” means the technical specifications and standards
relating to the quality, quantity, capacity and other requirements for the Project, as set forth in
Schedule-C, and any modifications thereof, or additions thereto, as included in the design and
engineering for the Project submitted by the Concessionaire to, and expressly approved by, the
Authority;

“State” means the State Chennai and “State Government” means the government of that State;

“Substitution Agreement” shall have the meaning as set forth in Clause 25.3.1;

“Taxes” means any Indian taxes including excise duties, customs duties, value added tax, sales
tax, local taxes, cess and any impost or surcharge of like nature (whether Central, State or local)
on the goods, materials, equipment and services incorporated in and forming part of the Project
charged, levied or imposed by any Government Instrumentality, but excluding any interest,
penalties and other sums in relation thereto imposed on any account whatsoever. For the
avoidance of doubt, Taxes shall not include taxes on corporate income;

“Termination” means the expiry or termination of this Agreement and the Concession
hereunder;

“Termination Notice” means the communication issued in accordance with this Agreement by
one Party to the other Party terminating this Agreement;

“Total Project Cost” means the total cost of development of the project, the cost as mentioned
in the financing agreements or as certified by the Authority; and

“User” means a person who uses or intends to use the Project or any part thereof in accordance
with the provisions of this Agreement and Applicable Laws.

Interpretation

1.2.1 In this Agreement, unless the context otherwise requires,

(a) references to any legislation or any provision thereof shall include amendment or re-
enactment or consolidation of such legislation or any provision thereof so far as such
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(b)

(c)

(d)

(f)

(8)

(h)

(i)
(i)

(k)

(1

(m)

amendment or re-enactment or consolidation applies or is capable of applying to any
transaction entered into hereunder;

references to laws of India or Indian law or regulation having the force of law shall include
the laws, acts, ordinances, rules, regulations, bye laws or notifications which have the
force of law in the territory of India and as from time to time may be amended, modified,
supplemented, extended or re-enacted,;

references to a “person” and words denoting a natural person shall be construed as a
reference to any individual, firm, company, corporation, society, trust, government, state
or agency of a state or any association or partnership (whether or not having separate
legal personality) of two or more of the above and shall include successors and assigns;

the table of contents, headings or sub-headings in this Agreement are for convenience of
reference only and shall not be used in, and shall not affect, the construction or
interpretation of this Agreement;

the words “include” and “including” are to be construed without limitation and shall be
deemed to be followed by “without limitation” or “but not limited to” whether or not
they are followed by such phrases;

references to “construction” or “building” include, unless the context otherwise
requires, investigation, design, engineering, procurement, delivery, transportation,
installation, processing, fabrication, testing, commissioning and other activities incidental
to the construction, and “construct” or “build” shall be construed accordingly;

references to “development” include, unless the context otherwise requires,
construction, renovation, refurbishing, augmentation, up-gradation and other activities
incidental thereto, and “develop” shall be construed accordingly;

any reference to any period of time shall mean a reference to that according to Indian
Standard Time;

any reference to day shall mean a reference to a calendar day;

Reference to a “business day” shall be construed as reference to a day (other than a
Sunday) on which banks in the State are generally open for business;

any reference to month shall mean a reference to a calendar month as per the Gregorian
calendar;

references to any date, period or project milestone shall mean and include such date,
period or Project Milestone as-may be extended pursuant to this Agreement;

any reference to any period commencing “from” a specified day or date and “till” or
“until” a specified day or date shall include both such days or dates; provided that if the
last day of any period computed under this Agreement is not a business day, then the
period shall run until the end of the next business day;
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(n)
(o)
(p)
(a)

(r)

(s)

(t)

(u)

(v)

(w)

the words importing singular shall include plural and vice versa;
References to any gender shall include the other and the neutral gender;
“lakh” means a hundred thousand (100,000) and “crore” means ten million (10,000,000);

“Indebtedness” shall be construed so as to include any obligation (whether incurred as
principal or surety) for the payment or repayment of money, whether present or future,
actual or contingent;

” “"

references to the “winding-up”, “dissolution”, “insolvency”, or “reorganisation” of a
company or corporation shall be construed so as to include any equivalent or analogous
proceedings under the law of the jurisdiction in which such company or corporation is
incorporated or any jurisdiction in which such company or corporation carries on business
including the seeking of liquidation, winding-up, reorganisation, dissolution,
arrangement, protection or relief of debtors;

save and except as otherwise provided in this Agreement, any reference, at any time, to
any agreement, deed, instrument, lease, license or document of any description shall be
construed as reference to that agreement, deed, instrument, lease, license or other
document as amended, varied, supplemented, modified or suspended at the time of such
reference; provided that this Sub-clause (s) shall not operate so as to increase liabilities
or obligations of the Authority hereunder or pursuant hereto in any manner whatsoever;

any agreement, consent, approval, authorization, notice, communication, information or
report required under or pursuant to this Agreement from or by any Party shall be valid
and effective only if it is in writing under the hand of a duly authorized representative of
such Party, in this behalf and not otherwise;

the Schedules and Recitals to this Agreement and the Request for Proposals (“RFP”) forms
an integral part of this Agreement and will be in full force and effect as though they were
expressly set out in the body of this Agreement;

references to Recitals, Articles, Clauses, Sub-clauses, Provisos or Schedules in this
Agreement shall, except where the context otherwise requires, mean references to
Recitals, Articles, Clauses, Sub-clauses, Provisos and Schedules of or to this Agreement;
reference to an Annex shall, subject to anything to the contrary specified therein, be
construed as a reference to an Annex to the Schedule in which such reference occurs;
and reference to a Paragraph shall, subject to anything to the contrary specified therein,
be construed as a reference to a Paragraph of the Schedule or Annex, as the case may be,
in which such reference appears;

the damages payable by either Party to the other of them, as set forth in this Agreement,
whether on per diem basis or otherwise, are mutually agreed genuine pre-estimated loss
and damage likely to be suffered and incurred by the Party entitled to receive the same
and are not by way of penalty (the “Damages”); and
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1.2.2

1.2.3

1.2.4

13

1.4

141

14.2

(x) Time shall be of the essence in the performance of the Parties’ respective obligations. If
any time period specified herein is extended, such extended time shall also be of the

essence.

Unless expressly provided otherwise in this Agreement, any Documentation required to be
provided or furnished by the Concessionaire to the Authority shall be provided free of cost and
in three copies, and if the Authority is required to return any such Documentation with their
comments and/or approval, they shall be entitled to retain two copies thereof.

The rule of construction, if any, that a contract should be interpreted against the parties
responsible for the drafting and preparation thereof, shall not apply.

Any word or expression used in this Agreement shall, unless otherwise defined or construed in
this Agreement, bear its ordinary English meaning and, for these purposes, the General Clauses
Act 1897 shall not apply.

Measurements and arithmetic conventions

All measurements and calculations shall be in the metric system and calculations done to 2 (two)
decimal places, with the third digit of 5 (five) or above being rounded up and below 5 (five)
being rounded down.

Priority of agreements, clauses and schedules

This Agreement, and all other agreements and documents forming part of or referred to in this
agreement are to be taken as mutually explanatory and, unless otherwise expressly provided
elsewhere in this Agreement, the priority of this Agreement and other documents and
agreements forming part hereof or referred to herein shall, in the event of any conflict between
them, be in the following order:

(a) this Agreement (Request for Proposal, Common Set of Deviations including
Corrigendum & Addendum issued by the Authority); and

(b) all other agreements and documents forming part hereof or referred to herein,

i.e. the Agreement at (a) above shall prevail over the agreements and documents at (b) above.

Subject to provisions of Clause 1.4.1, in case of ambiguities or discrepancies within this
Agreement, the following shall apply:

(a) between two or more Clauses of this Agreement, the provisions of a specific Clause
relevant to the issue under consideration shall prevail over those in other Clauses;
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(b) between the Clauses of this Agreement and the Schedules, the Clauses shall prevail
and between Schedules and Annexes, the Schedules shall prevail.

(c) between any two Schedules, the Schedule relevant to the issue shall prevail;

(d) between the written description on the Drawings and the Specifications and
Standards, the latter shall prevail;

(e) between the dimension scaled from the Drawing and its specific written dimension,
the latter shall prevail; and

(f) between any value written in numerals and that in words, the latter shall prevail.
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Part Il - The Concession
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ARTICLE 2. SCOPE OF THE PROJECT
2.1 Scope of the Project

The scope of the Project (the “Scope of the Project”) shall mean and include, during the
Concession Period:

(a) Supply / construction/manufacturing work related to the Project on the Site set forth in
Schedule-A along with support facilities for development of the Project in accordance
with scope of work as mentioned in Schedule-B and in conformity with the
Specifications and Standards set forth in Schedule-C;

(b) operation and maintenance of-the Project in accordance with the provisions of this
Agreement; and

(c) performance and fulfilment of all other obligations of the Concessionaire in accordance
with the provisions of this Agreement and matters incidental thereto or necessary for
the performance of any or all of the obligations of the Concessionaire under this

Agreement.
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ARTICLE 3. GRANT OF CONCESSION

3.1 The Concession

3.1.1 Subject to and in accordance with the provisions of this Agreement, Applicable Laws and
Applicable Permits, the Authority hereby grants to the Concessionaire the concession set forth
herein including the exclusive right, license and authority to supply / construct, operate and
maintain the Project (the “Concession”) during the total concession period of 10(ten) years
inclusive of Construction Period of 6(six) months and the Concessionaire hereby accepts the
Concession and agrees to implement “the Project” subject to and in accordance with the
terms and conditions set forth herein. The Concession Period of 10 years as mentioned above
may be extendable for further period of 5 (five) years based on mutually accepted terms and
conditions between the Authority and the Concessionaire after the Concession Period of 10
years.

3.1.2 Subject to and in accordance with the provisions of this Agreement, the Concession hereby
granted shall oblige or entitle (as the case may be) the Concessionaire to:

(a) access, license and handover of the Site for the purpose of and to the extent conferred
by the provisions of this Agreement;

(b) finance and supply / construct the Project;

(c) manage, operate and maintain the Project and regulate the use thereof by third
parties;

(d) demand, collect and appropriate Fee from Users liable for payment of Fee for using
the Project or any part thereof;

(e) perform and fulfil all of the Concessionaire’s obligations under and in accordance with
this Agreement;

(f) save as otherwise expressly provided in this Agreement, bear and pay all costs,
expenses and charges in connection with or incidental to the performance of the
obligations of the Concessionaire under this Agreement; and

(g) neither assign, transfer or sublet or create any lien or encumbrance on this
Agreement, or the Concession hereby granted or on the whole or any part of the
Project nor transfer, lease or part possession thereof, save and except as expressly
permitted by this Agreement or the Substitution Agreement.
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ARTICLE 4. CONDITIONS PRECEDENT

4.1 Conditions Precedent

4.1.1 Save and except as expressly provided in Articles 4, 5, 6, 7, 8,9, 10, 17, 21, 29 and 30 or unless
the context otherwise requires, the respective rights and obligations of the Parties under this
Agreement shall be subject to the satisfaction in full of the conditions precedent specified in
this Clause 4.1 (the “Conditions Precedent”).

4.1.2 The Concessionaire may, upon providing the Performance Security to the Authority in
accordance with Article 9, on or before the date of signing of this Agreement, by notice require
the Authority to satisfy all of the Conditions Precedent set forth in this Clause 4.1.2 within a
period of 30 (thirty) days of the notice, or such longer period not exceeding 30 (thirty) days as
may be specified therein, and the Conditions Precedent required to be satisfied by the Authority
shall be deemed to have been fulfilled when the Authority shall have handed over the Site to
the Concessionaire in accordance with the provisions of Article 10.

4.1.3 The Conditions Precedent required to be satisfied by the Concessionaire within a period of
30(thirty) days from the date of this Agreement shall be deemed to have been fulfilled when
the Concessionaire shall have:

(a) executed and procured execution of the Substitution Agreement;

(b) executed the Financing Agreements and delivered to the Authority 3 (three) true
copies thereof, duly attested by a Director of the Concessionaire;

(c) delivered to the Authority 3 (three) true copies of the Financial Package and the
Financial Model, duly attested by a Director of the Concessionaire, along with 3 (three)
soft copies of the Financial Model in MS Excel version or any substitute thereof, which
is acceptable to the Senior Lenders; and

(d) delivered to the Authority from the Consortium Members, their respective
confirmation of the correctness of the representations and warranties set forth in Sub-
clauses (k), (I) and (m) of Clause 7.1 of this Agreement.

4.1.4 Each Party shall make all reasonable endeavours to satisfy the Conditions Precedent within the
time stipulated and shall provide the other Party with such reasonable cooperation as may be
required to assist that Party in satisfying the Conditions Precedent for which that Party is
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responsible. It is agreed between the Parties that the obligation to fulfil each parties’ Conditions
Precedent is an independent obligation of the respective Party.

4.1.5 The Parties shall notify each other in writing at least once a month on the progress made in

4.2

4.3

satisfying the Conditions Precedent. Each Party shall promptly inform the other Party when any
Condition Precedent for which it is responsible has been satisfied.

Damages for delay by the Authority

In the event that (i) the Authority does not procure fulfilment of any or all of the Conditions
Precedent set forth in Clause 4.1.2 within the period specified in respect thereof, and (ii) the
delay has not occurred as a result of breach of this Agreement by the Concessionaire or due to
Force Majeure, the Authority shall pay to the Concessionaire Damages in an amount calculated
at the rate of 0.2% (zero point two per cent) of the Performance Security for each day’s delay
until the fulfilment of such Conditions Precedent, subject to the maximum limit equal to the
amount of the Performance Security and upon reaching such limit, the Concessionaire may, in
its sole discretion terminate the Agreement. The Damages payable hereunder shall be the sole
remedy available to the Concessionaire for delay by the Authority.

Provided further that in the event of delay by the Concessionaire in procuring fulfiiment of the
Conditions Precedent specified in Clause 4.1.3, no Damages shall be due or payable by the
Authority under this Clause 4.2 until the date on which the Concessionaire shall have procured
fulfilment of the Conditions Precedent specified in Clause 4.1.3.

Damages for delay by the Concessionaire

In the event that (i) the Concessionaire does not procure fulfiiment of any or all of the
Conditions Precedent set forth in Clause 4.1.3 within the period specified in respect thereof,
and (ii) the delay has not occurred as a result of failure to fulfil the obligations under Clause
4.1.2 or other breach of this Agreement by the Authority, or due to Force Majeure, the
Concessionaire shall pay to the Authority Damages in an amount calculated at the rate of 0.3%
(zero point three per cent) of the Performance Security for each day’s delay until the fulfilment
of such Conditions Precedent. Provided, however, that the Damages payable hereunder shall
be subject to the maximum limit equal to the amount of the Performance Security and upon
reaching such limit, the Authority may, in its sole discretion and subject to the provisions of
Clause 9.2, terminate the Agreement. Provided further that in the event of delay by the
Authority in procuring fulfilment of the Conditions Precedent specified in Clause 4.1.2, no
Damages shall be due or payable by the Concessionaire under this Clause 4.3 until the date on
which the Authority shall have procured fulfilment of the Conditions Precedent specified in
Clause 4.1.2.
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4.4

4.4.1

Commencement of Concession Period

The date on which this Agreement is signed shall be the Appointed Date which shall be the date
of commencement of the Concession Period. For the avoidance of doubt, the Parties agree that
the Concessionaire may, upon occurrence of the Appointed Date hereunder, by notice convey
the particulars thereof to the Authority, and shall thereupon be entitled to commence
construction on the Project.

The Concession Period of 10 (ten) years shall not be extended for any reason, except on
account of Force Majeure Event as mentioned in accordance with Article 21, which may be
extended by a period in equal length to the period during which the Concessionaire was
prevented from collection of fees due to force majeure. However, it may be extended at the
discretion of the authority for further period of 5 (five) years based on mutually accepted
terms and conditions between the Authority and the Concessionaire after the Concession
Period of 10 years as per clause 3.1.1.
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ARTICLE5. OBLIGATIONS OF THE CONCESSIONAIRE

5.1

511

5.1.2

513

514

Obligations of the Concessionaire

Subject to and on the terms and conditions of this Agreement, the Concessionaire shall, at its
own cost and expense, procure finance for and undertake the design, engineering,
procurement, construction, operation and maintenance of the Project and observe, fulfil,
comply with and perform all its obligations set out in this Agreement or arising hereunder.

The Concessionaire shall comply with all Applicable Laws and Applicable Permits (including
renewals as required) in the performance of its obligations under this Agreement.

Save and except as otherwise provided in this Agreement or Applicable Laws, as the case may
be, the Concessionaire shall, in discharge of all its obligations under this Agreement, conform
with and adhere to Good Industry Practice at all times.

The Concessionaire shall, at its own cost and expense, in addition to and not in derogation of its
obligations elsewhere set out in this Agreement:

(a) make, or cause to be made, necessary applications to the relevant Government
Instrumentalities with such particulars and details as may be required for obtaining
Applicable Permits and obtain and keep in force and effect such Applicable Permits in
conformity with Applicable Laws;

(b) procure, as required, the appropriate proprietary rights, licenses, agreements and
permissions for materials, methods, processes, know-how and systems used or
incorporated into the Project;

(c)  perform and fulfil its obligations under the Financing Agreements;

(d)  make reasonable efforts to maintain harmony and good industrial relations among
the personnel employed by it or its contractors in connection with the performance
of its obligations under this Agreement;

(e) ensure and procure that its contractors comply with all Applicable Permits and
Applicable Laws in the performance by them of any of the Concessionaire’s obligations
under this Agreement;
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5.2

5.21

5.2.2

523

524

(f) always act in a manner consistent with the provisions of this Agreement and not cause
or fail to do any act, deed or thing, whether intentionally or otherwise, which may in
any manner be violate any of the provisions of this Agreement; and

(g) support, cooperate with and facilitate the Authority in the implementation and
operation of the Project in accordance with the provisions of this Agreement.

Obligations relating to Project Agreements

It is expressly agreed that the Concessionaire shall, at all times, be responsible and liable for all
its obligations under this Agreement notwithstanding anything contained in the Project
Agreements or any other agreement, and no default under any Project Agreement or
agreement shall excuse the Concessionaire from its obligations or liability hereunder.

The Concessionaire shall submit to the Authority the drafts of all Project Agreements, or any
amendments or replacements thereto, for its review and comments, and the Authority shall
have the right but not the obligation to undertake such review and provide its comments, if any,
to the Concessionaire within 30 (thirty) days of the receipt of such drafts. Within 7 (seven) days
of execution of any Project Agreement or amendment thereto, the Concessionaire shall submit
to the Authority a true copy thereof, duly attested by a Director of the Concessionaire, for its
record. For the avoidance of doubt, it is agreed that the review and comments hereunder shall
be limited to ensuring compliance with the terms of this Agreement. It is further agreed that
any failure or omission of the Authority to review and/ or comment hereunder shall not be
construed or deemed as acceptance of any such agreement or document by the Authority. No
review and/ or observation of the Authority and/ or its failure to review and/ or convey its
observations on any document shall relieve the Concessionaire of its obligations and liabilities
under this Agreement in any manner nor shall the Authority be liable for the same in any
manner whatsoever.

The Concessionaire shall not make any addition, replacement or amendments to any of the
Financing Agreements without the prior written consent of the Authority if such addition,
replacement or amendment has, or may have, the effect of imposing or increasing any financial
liability or obligation on the Authority, and in the event that any replacement or amendment is
made without such consent, the Concessionaire shall not enforce such replacement or
amendment nor permit enforcement thereof against the Authority. For the avoidance of doubt,
the Authority acknowledges and agrees that it shall not unreasonably withhold its consent for
restructuring or rescheduling of the debt of the Concessionaire and shall respond to the request
for consent no later than 30 days from the receipt of such request from the Concessionaire.

The Concessionaire shall procure that each of the Project Agreements contains provisions that
entitle the Authority and / or Lenders Representative to step into such agreement, in its sole
discretion, in substitution of the Concessionaire in the event of Termination (the “Covenant”).
Further, it is clarified that in case both the Authority and Lenders’ Representative decide to
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5.2.5

53

531

5.4

5.5

exercise their right to step-in, the Authority shall have the sole right to step into the Project
Agreements.

All contracts entered in to by the Concessionaire with contractors, agents, or any other third
parties in relation with the scope of Work of this Agreement, shall be coterminous with this
Agreement. The Concessionaire shall not enter into any sub-licensing arrangement for the
Project Facility with any other party and ensure that all such contracts executed must contain a
specific provision to this effect and that the Authority shall in no case be liable for the
obligations, if any, arising out of such contracts after the Completion by efflux of time /exercise
of exit option /Termination of this Agreement.

Obligations relating to Change in Ownership

The Concessionaire shall not undertake or permit any Change in Ownership, except with the
prior written approval of the Authority.

Obligations relating to employment of trained personnel

The Concessionaire shall ensure that the personnel engaged by it in the performance of its
obligations under this Agreement are at all times properly trained for their respective function.

Sole purpose of the Concessionaire

The Concessionaire having been set up for the sole purpose of exercising the rights and
observing and performing its obligations and liabilities under this Agreement, the
Concessionaire or any of its subsidiaries shall not, except with the previous written consent of
the Authority, be or become directly or indirectly engaged, concerned or interested in any
business other than as envisaged herein.
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ARTICLE6. OBLIGATIONS OF THE AUTHORITY

6.1 Obligations of the Authority

6.1.1 The Authority shall, at its own cost and expenses undertake, comply with and perform all its

obligations set out in this Agreement or arising hereunder.

6.1.2 The Authority agrees to provide support to the Concessionaire and undertakes to observe,

comply with and perform, subject to and in accordance with the provisions of this Agreement

and Applicable Laws, the following:

(a)

(8)

upon written request from the Concessionaire, and subject to the Concessionaire
complying with Applicable Laws, provide reasonable support and assistance to the
Concessionaire in procuring Applicable Permits required from any Government
Instrumentality for implementation and operation of the Project;

upon written request from the Concessionaire, provide reasonable assistance to the
Concessionaire in obtaining access to all necessary infrastructure facilities and utilities,
including water and electricity at rates and on terms no less favourable to the
Concessionaire than those generally available to commercial customers receiving
substantially equivalent services;

procure that no barriers are erected or placed on or about the Project by any
Government Instrumentality or persons claiming through or under it, except for
reasons of Emergency, national security or law and order;

Subject to and in accordance with Applicable Laws, grant to the Concessionaire the
authority to regulate use of the Project;

Assist the Concessionaire in procuring police assistance for regulation of Users,
removal of trespassers and security on or at the Project;

Not do or omit to do any act, deed or thing which may in any manner is violating of
any of the provisions of this Agreement; and

support, cooperate with and facilitate the Concessionaire in the implementation and
operation of the Project in accordance with the provisions of this Agreement.
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ARTICLE7. REPRESENTATIONS AND WARRANTIES

7.1

Representations and warranties of the Concessionaire

The Concessionaire represents and warrants to the Authority that:

(a)

(b)

(c)

(d)

(e)

(f)

(g)

(h)

(i)

It is duly organized and validly existing under the laws of India, and has full power and
authority to execute and perform its obligations under this Agreement and to carry out
the transactions contemplated hereby;

it has taken all necessary corporate and other actions under Applicable Laws to
authorise the execution and delivery of this Agreement and to validly exercise its rights
and perform its obligations under this Agreement;

Consortium Members and their Associates have the financial standing and resources to
fund the required equity and to raise the debt necessary for undertaking and
implementing the Project in accordance with this Agreement;

this Agreement constitutes its legal, valid and binding obligation, enforceable against it
in accordance with the terms hereof, and its obligations under this Agreement -will be
legally valid, binding and enforceable obligations against it in accordance with the terms
hereof;

it is subject to the laws of India, and hereby expressly and irrevocably waives any
immunity in any jurisdiction in respect of this Agreement or matters arising hereunder
including any obligation, liability or responsibility hereunder;

The information furnished in the Bid and as updated on or before the date of this
Agreement is true and accurate in all respects as on the date of this Agreement;

the execution, delivery and performance of this Agreement will not conflict with, result
in the breach of, constitute a default under, or accelerate performance required by any
of the terms of its Memorandum and Articles of Association or those of any member of
the Consortium} or any Applicable Laws or any covenant, contract, agreement,
arrangement, understanding, decree or order to which it is a party or by which it or any
of its properties or assets is bound or affected,;

there are no actions, suits, proceedings, or investigations pending or, to its knowledge,
threatened against it at law or in equity before any court or before any other judicial,
quasi-judicial or other authority, the outcome of which may result in the breach of this
Agreement or which individually or in the aggregate may result in any material
impairment of its ability to perform any of its obligations under this Agreement;

it has no knowledge of any violation or default with respect to any order, writ, injunction
or decree of any court or Government Instrumentality which may result in any material
adverse effect on its ability to perform its obligations under this Agreement and no fact
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7.2

1)

(k)

(1

(n)

(o)

(p)

or circumstance exists which may give rise to such proceedings that would adversely
affect the performance of its obligations under this Agreement;

it has complied with Applicable Laws in all material respects and has not been subject
to any fines, penalties, injunctive relief or any other civil or criminal liabilities which in
the aggregate have or may have a material adverse effect on its ability to perform its
obligations under this Agreement;

it shall at no time undertake or permit any Change in Ownership except in accordance
with the provisions of Clause 5.3 and that the {selected bidder/ Consortium Members},
together with {its/ their} Associates, hold not less than 51% (fifty-one percent) equity
as on the date of this Agreement and till the end of Concession Period;

Provided further that any such request made under Clause 7.1(k) and / or Article 36, at
the option of the Authority, may be required to be accompanied by a suitable no
objection letter from Senior Lenders

{the selected bidder/ each Consortium Member} is duly organized and validly existing
under the laws of the jurisdiction of its incorporation or registration, as the case may
be, and has requested the Authority to enter into this Agreement with {itself/the
Concessionaire} pursuant to the Letter of Award, and has agreed to and unconditionally
accepted the terms and conditions set forth in this Agreement;

no representation or warranty by it contained herein or in any other document
furnished by it to the Authority or to any Government Instrumentality in relation to
Applicable Permits contains or will contain any untrue or misleading statement of
material fact or omits or will omit to state a material fact necessary to make such
representation or warranty not misleading;

no sumes, in cash or kind, have been paid or will be paid, by it or on its behalf, to any
person by way of fees, commission or otherwise for securing the Concession or entering
into this Agreement or for influencing or attempting to influence any officer or
employee of the Authority in connection therewith;

all information provided by the Consortium Members in response to the Request for
Proposals or otherwise, is to the best of its knowledge and belief, true and accurate in
all material respects; and

All undertakings and obligations of the Concessionaire arising from the Request for
Proposals or otherwise shall be binding on the Concessionaire as if they form part of
this Agreement.

Representations and warranties of the Authority

The Authority represents and warrants to the Concessionaire that:
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7.3

(a) it has full power and authority to execute, deliver and perform its obligations under this
Agreement and to carry out the transactions contemplated herein and that it has taken
all actions necessary to execute this Agreement, exercise its rights and perform its
obligations, under this Agreement;

(b) It has taken all necessary actions under Applicable Laws to authorize the execution,
delivery and performance of this Agreement;

(c) It has the financial standing and capacity to perform its obligations under this
Agreement;

(d) This Agreement constitutes a legal, valid and binding obligation enforceable against it
in accordance with the terms hereof;

(e) ithasnoknowledge of any violation or default with respect to any order, writ, injunction
or any decree of any court or any legally binding order of any Government
Instrumentality which may result in any material adverse effect on the Authority’s
ability to perform its obligations under this Agreement;

(f) It has complied with Applicable Laws in all material respects;
(g) It has the right, power and authority to manage and operate the Project; and

(h) It shall procure good and valid right to the Site, and has power and authority to grant a
lease in respect thereto to the Concessionaire.

Disclosure

In the event that any occurrence or circumstance comes to the attention of either Party that
renders any of its aforesaid representations or warranties untrue or incorrect, such Party shall
immediately notify the other Party of the same. Such notification shall not have the effect of
remedying any breach of the representation or warranty that has been found to be untrue or
incorrect nor shall it adversely affect or waive any right, remedy or obligation of either Party
under this Agreement.

Page 36 of 107



Draft Concession Agreement for Development and Operation/Maintenance of 2 Deck 100 Pax Restaurant

Cruise Boat Project at Muttukadu Boat House, Tamilnadu through Public Private Partnership (PPP) on Design,
Build, Finance, Operate and Maintain (DBFOM) Basis

ARTICLE 8. DISCLAIMER

8.1

8.1.1

8.1.2

8.1.3

8.1.4

8.1.5

Disclaimer

The Concessionaire acknowledges that prior to the execution of this Agreement, the
Concessionaire has, after a complete and careful examination, made an independent evaluation
of the Request for Proposals, Scope of the Project, Specifications and Standards, Site, existing
structures, local conditions, physical qualities of ground, subsoil and geology, and all
information provided by the Authority or obtained, procured or gathered otherwise, and has
determined to its satisfaction the accuracy or otherwise thereof and the nature and extent of
difficulties, risks and hazards as are likely to arise or may be faced by it in the course of
performance of its obligations hereunder. The Authority makes no representation whatsoever,
express, implicit or otherwise, regarding the accuracy, adequacy, correctness, reliability and/or
completeness of any assessment, assumptions, statement or information provided by it and the
Concessionaire confirms that it shall have no claim whatsoever against the Authority in this
regard.

The Concessionaire acknowledges and hereby accepts the risk of inadequacy, mistake or error
in or relating to any of the matters set forth in Clause 8.1.1 above and hereby acknowledges
and agrees that the Authority shall not be liable for the same in any manner whatsoever to the
Concessionaire, the Consortium Members and their Associates or any person claiming through
or under any of them.

The Parties agree that any mistake or error in or relating to any of the matters set forth in Clause
8.1.1 above shall not vitiate this Agreement, or render it voidable.

In the event that either Party becomes aware of any mistake or error relating to any of the
matters set forth in Clause 8.1.1 above, that Party shall immediately notify the other Party,
specifying the mistake or error; provided, however, that a failure on part of the Authority to
give any notice pursuant to this Clause 8.1.4 shall not prejudice the disclaimer of the Authority
contained in Clause 8.1.1and shall not in any manner shift to the Authority any risks assumed
by the Concessionaire pursuant to this Agreement.

Except as otherwise provided in this Agreement, all risks relating to the Project shall be borne
by the Concessionaire and the Authority shall not be liable in any manner for such risks or the
consequences thereof.
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Part lll Development and Operations
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ARTICLE9S. PERFORMANCE SECURITY

9.1

Performance Security

9.1.1 The Concessionaire shall, for the performance of its obligations during the Construction Period

9.1.2

9.2

hereunder, provide to the Authority on or before the date of signing of this Agreement, a
performance security in form of demand draft in favour of payable at

Chennai from nationalised/scheduled commercial bank for a sum equivalent to Rs.25,00,000/
(Rupees Twenty five lakhs only) (the “Performance Security”). Until such time the Performance
Security is provided by the Concessionaire pursuant hereto and the same comes into effect, the
Bid Security shall remain in force and effect, and upon such provision of the Performance
Security pursuant hereto, the Authority shall release the Bid Security to the Concessionaire.

Notwithstanding anything to the contrary contained in this Agreement, in the event
Performance Security is not provided by the Concessionaire on or before the date of signing of
this Agreement, the Authority may encash the Bid Security and appropriate the proceeds
thereof as Damages, and thereupon all rights, privileges, claims and entitlements of the
Concessionaire under or arising out of this Agreement shall be deemed to have been waived by,
and to have ceased with the concurrence of the Concessionaire, and this Agreement shall be
deemed to have been terminated by mutual agreement of the Parties.

Appropriation of Performance Security

Upon occurrence of a Concessionaire Default or failure to meet any Condition Precedent, the
Authority shall, without prejudice to its other rights and remedies hereunder or in law, be
entitled to encash and appropriate from the Performance Security the amounts due to it for
and in respect of such Concessionaire Default or for failure to meet any Condition Precedent.
Upon such encashment and appropriation from the Performance Security, the Concessionaire
shall, within 15 (fifteen) days thereof, replenish, in case of partial appropriation, to the original
level of the Performance Security, and in case of appropriation of the entire Performance
Security provide a fresh Performance Security, as the case may be, failing which the Authority
shall be entitled to terminate this Agreement in accordance with Article 25.

Provided that upon appropriation on account of Concessionaire’s Default the Concessionaire
shall replenish the Performance Security and upon such replenishment or furnishing of a fresh
Performance Security, as the case may be, the Concessionaire shall be entitled to an additional
Cure Period of 120 (one hundred and twenty) days for remedying the Concessionaire Default,
and in the event of the Concessionaire not curing its default within such Cure Period, the
Authority shall be entitled to encash and appropriate such Performance Security as Damages,
and to terminate this Agreement in accordance with Article 25.
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9.3 Release of Performance Security

The Performance Security shall remain in force and effect throughout the Concession Period
and shall be released to the Concessionaire within 3 (three)months from the expiry of
Concession Period provided, however, that the Performance Security shall not be released and
shall be kept alive by the Concessionaire if the Concessionaire is in breach of this Agreement.
Upon request made by the Concessionaire for release of the Performance Security along with
the particulars which establish satisfaction of the requirements specified in this Clause 9.3, the

Authority shall release the Performance Security forthwith.
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ARTICLE 10. HANDING OVER OF THE SITE

10.1 The Site

The Site of the Project is described in Schedule-A which was handed over to the Concessionaire

by the Authority as a licensee under and in accordance with this Agreement (the “Site”).

10.2 Access and Site Handover

10.2.1

10.2.2

In consideration of the Gross Revenue Share, Annual License Fee and the covenants and
warranties on the part of the Concessionaire herein contained, the Authority, in accordance
with the terms and conditions set forth herein, hereby grants to the Concessionaire,
commencing from the Appointed Date, development, operation and maintenance rights of
entire Project comprising the Site which is described, delineated and shown in Schedule A
hereto, in the good condition to the Concessionaire; free of any Encumbrances, to develop,
operate and maintain the said Site, together with all and singular rights, liberties, privileges,
easements and appurtenances whatsoever to the said Site, hereditaments or any part thereof
belonging to or in any way appurtenant thereto or enjoyed therewith, for the duration of the
Concession Period and, for the purposes permitted under this Agreement, and for no other
purpose whatsoever.

It is expressly agreed that the rights granted hereunder as per Article 10 shall terminate
automatically and forthwith, without the need for any action to be taken by the Authority in
case of Termination.

10.2.3 The Authority shall handover existing infrastructure to the Concessionaire in the good

10.2.4

condition.

It is expressly agreed that trees on the Site are property of the Authority except that the
Concessionaire shall be entitled to exercise usufructuary rights thereon during the Concession
Period.

10.3 Assessment of Site and structures

10.3.1

Pursuant to the notice specified in Article 10, the Authority Representative, and the
Concessionaire shall, on a mutually agreed date and time, inspect the Site. The Authority shall
prepare a memorandum containing an inventory of the assets (both movable and immovable)
to be transferred by the Authority to the Concessionaire for the execution of the Project within
7 (seven) days from the date of signing of the Agreement. A copy of the Memorandum shall
be shared with the Authority and the Concessionaire. Signing of the memorandum, in two
counterparts (each of which shall constitute an original), by the authorised representatives of
the Parties shall, subject to the provisions of Clause 10.2.2, be deemed to constitute a valid
proof of handover to the Concessionaire for free and unrestricted use of the Site during the
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10.3.2

10.4

10.5

10.6

Concession Period under and in accordance with the provisions of this Agreement and for no
other purpose whatsoever.

On and after signing of the Agreement, and until the end of Concession Period, the
Concessionaire shall maintain a round-the-clock vigil over the Site and shall ensure and
procure that no encroachment thereon takes place, and in the event of any encroachment or
occupation on any part thereof, the Concessionaire shall report such encroachment or
occupation forthwith to the Authority and undertake its removal at its cost and expenses.

Site to be free from Encumbrances

The Site shall be made available by the Authority to the Concessionaire pursuant hereto free
from all Encumbrances and occupations and without the Concessionaire being required to make
any payment to the Authority on account of any costs, compensation, expenses and charges for
the acquisition and use of such Site for the duration of the Concession Period, except insofar as
otherwise expressly provided in this Agreement.

Protection of Site from Encroachments

During the Concession Period, the Concessionaire shall protect the Site from any and all
occupations, encroachments or Encumbrances, and shall not place or create nor permit any
contractor or other person claiming through or under the Concessionaire to place or create any
Encumbrance or security interest over all or any part of the Site, or on any rights of the
Concessionaire therein or under this Agreement, save and except as otherwise expressly set
forth in this Agreement.

Access to the Authority

The rights and handing over of the Site granted to the Concessionaire hereunder shall always
be subject to the right of access of the Authority, Authorities Representative, its employees and
agent for inspection, viewing and exercise of their rights and performance of their obligations
under this Agreement.
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ARTICLE 11. UTILITIES, ASSOCIATED ROADS AND TREES

11.1 Existing utilities and roads

Notwithstanding anything to the contrary contained herein, the Concessionaire shall ensure
that the respective entities owning the existing roads, right of way or utilities on, under or above
the Site are enabled by it to keep such utilities in continuous satisfactory use.

11.2 New utilities and roads

The Concessionaire shall allow, subject to such conditions as the Authority may specify, access
to, and use of the Site for laying water pipes, electric cables or other public utilities.
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ARTICLE12.  CONSTRUCTION/MANUFACTURING OF THE PROJECT

12.1 Obligations prior to commencement of construction/manufacturing

Prior to commencement of Construction/Manufacturing Works, the Concessionaire shall:

(a) submit to the Authority its detailed design, construction methodology, quality
assurance procedures, and the procurement, engineering and construction time
schedule for completion of the Project in accordance with the Scheduled Completion
Date as set forth in Schedule-D;

(b) appoint its representative duly authorized to deal with the Authority in respect of all
matters under or arising out of or relating to this Agreement; and

(c) undertake, do and perform all such acts, deeds and things as may be necessary or
required before commencement of construction under and in accordance with this
Agreement, Applicable Laws and Applicable Permits.

12.2 Manufacturing/Construction of the Project

12.21

12.2.2

12.2.3

On or after the Appointed Date, the Concessionaire shall undertake
construction/manufacturing of the Project in conformity with the scope of work and Technical
Specifications set forth in Schedule B and Schedule-C respectively. The 180" (one hundred
eighty) day from the Appointed Date shall be the scheduled date for completion of the Project
(the “Scheduled Completion Date”) and the Concessionaire agrees and undertakes that the
Project shall be completed on or before the Scheduled Completion Date.

The Concessionaire shall construct the Project in accordance with the Scheduled Completion
Date set forth in Schedule-D. In the event that the Concessionaire fails to achieve the
Scheduled Completion Date on time and remains in default for a period of 60 (sixty) days,
unless such failure has occurred due to Force Majeure or for reasons attributable to the
Authority, it shall pay Damages to the Authority in a sum calculated at the rate of 0.1% (zero
point one per cent) of the amount of Performance Security for delay of each day until
Scheduled Completion Date is achieved.

In the event that the Project is not completed and COD does not occur within 90 (ninety) days
from the Scheduled Completion Date, unless the delay is on account of reasons attributable
to the Authority or due to Force Majeure, the Authority shall be entitled to terminate this
Agreement.
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ARTICLE13. COMPLETION CERTIFICATE

13.1 Completion Certificate

Upon completion of supply / manufacturing / construction works and the Authority shall
forthwith issue to the Concessionaire a certificate substantially in the form set forth in Schedule-
E (the “Completion Certificate”).
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ARTICLE 14. ENTRY INTO COMMERCIAL SERVICE

14.1 Commercial Operation Date (COD)

The Project shall be deemed to be complete when the Completion Certificate is issued under
the provisions of Article 13, and accordingly the commercial operation date of the Project shall
be the date on which such Completion Certificate is issued (the “COD”). The Project shall enter
into commercial service on COD whereupon the Concessionaire shall be entitled to demand and
collect Fees in accordance with the provisions of this Agreement.

14.2 Penalty for Failure to operate the Project

14.2.1 At any time after the COD if the Concessionaire fails to operate the Project continuously for a
period of 15 (Fifteen) days the Concessionaire shall be liable to pay penalty amounting to
Rs.50,000/- (fifty thousand only) per month on pro-rata basis to the Authority.

14.2.2 However if the Concessionaire fails to operate the Project continuously for a period of 15
(fifteen) days due to Force Majeure Event; the penalty as mentioned above shall not be

applicable.

14.2.3 In case the Concessionaire fails to operate the Project continuously for 180 (one hundred
eighty) days the Authority can terminate the Agreement immediately without assigning any
other reason.
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ARTICLE 15. OPERATION AND MAINTENANCE

15.1 O&M obligations of the Concessionaire

15.1.1 During the Concession Period, the Concessionaire shall operate and maintain the Project in
accordance with this Agreement. The obligations of the Concessionaire hereunder shall
include:

(a) permitting and ensuring safe, smooth and uninterrupted use of the Project, including
prevention of loss or damage thereto, during normal operating conditions,
undertaking major maintenance in accordance to the instructions of the Authority;

(b) collecting and appropriating the Fees;

(c) minimizing disruption in the event of accidents or other incidents affecting the safety
and use of the Project by preventing, with the assistance of concerned law
enforcement agencies, any unauthorized use of the Project;

(d) alarms for fire, security, must be in place and in working order. Routine maintenance
records shall be kept, detailing safety checks of the equipment to ensure compliance
with Safety Requirements in accordance with Article 16;

(e) preventing, with the assistance of the concerned law enforcement agencies if needed,
any encroachments on, or unauthorized entry to the Project; and

(b) maintaining a public relations unit to interface with and attend to suggestions from
the Users, government agencies, media and other agencies; and

15.2 Maintenance Requirements

The Authority shall conduct the maintenance review after every 2 (two) years from the
Appointed Date and the Concessionaire has to comply with the modifications/
recommendations and timelines for the repair/rectification of defects as pointed out by the
Authority at its own cost within the period specified by the Authority. The repair/rectification
of defect shall be subject to the verification and acceptance by the Authority. The
Concessionaire and the Authorityshall arrive at appropriate timelines for the repair program in
consultation with the Authority.

15.3 Safety, breakdowns and accidents

15.3.1 The Concessionaire shall ensure safe conditions for the Users, and in the event of unsafe
conditions, closures, diversions, breakdowns and accidents, it shall follow the relevant

Page 47 of 107



Draft Concession Agreement for Development and Operation/Maintenance of 2 Deck 100 Pax Restaurant

Cruise Boat Project at Muttukadu Boat House, Tamilnadu through Public Private Partnership (PPP) on Design,
Build, Finance, Operate and Maintain (DBFOM) Basis

operating procedures. Such procedures shall conform to the provisions of this Agreement,
Applicable Laws, Applicable Permits and Good Industry Practice.

15.4 De-commissioning due to Emergency

154.1

15.4.2

15.4.3

If, in the reasonable opinion of the Concessionaire, there exists an Emergency which warrants
de-commissioning and closure of the whole or any part of the Project, the Concessionaire shall
be entitled to de-commission and close the whole or any part of the Project for so long as such
Emergency and the consequences thereof warrant; provided that such de-commissioning and
particulars thereof shall be notified by the Concessionaire to the Authority Without any delay,
and the Concessionaire shall diligently carry out and abide by any reasonable directions that
the Authority may give for dealing with such Emergency.

The Concessionaire shall re-commission the Project or the affected part thereof as quickly as
practicable after the circumstances leading to its de-commissioning and closure have ceased
to exist or have so abated as to enable the Concessionaire to re-commission the Project and
shall notify the Authority of the same without any delay.

Any decommissioning or closure of any part of the Project and the re-commissioning thereof
shall, as soon as practicable, be brought to the notice of affected persons by means of public
announcements/notice.

15.5 Damages for breach of maintenance obligations

15.5.1

15.5.2

In the event that the Concessionaire fails to repair or rectify any defect or deficiency in the
appropriate timelines for the repair program, it shall be deemed to be in breach of this
Agreement and the Authority shall be entitled to recover Damages, to be calculated and paid
for each day of delay until the breach is cured, at the higher of (a) 0.5% (zero point five per
cent) of the Performance Security, and (b) 0.05% (zero point zero five per cent) of the cost of
such repair or rectification as estimated by the Authority. Recovery of such Damages shall be
without prejudice to the rights of the Authority from the Performance Security under this
Agreement.

The Damages set forth in the Agreement may be assessed and specified forthwith by the
Authority. The Concessionaire shall pay such Damages forthwith and, in the event, that it
contests such Damages, the Dispute Resolution Procedure under Article 29 of this Agreement

shall apply.

15.6 Weekly Fee Statement

15.6.1

During the Concession Period, the Concessionaire shall furnish in 2 (two) copies to the
Authority. The Authority, within 7 (seven) days of completion of each week, a statement of
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15.7

15.8

15.9

Fee showing the appropriate details of Users by the Concessionaire as per the format
prescribed by the Authority. The Fee statement would be required to be certified by the
Authority. The Concessionaire shall also furnish to the Authority such other information as the
Authority may reasonably require, at specified intervals, in discharge of its functions.

Restoration of loss or damage to the Project

Save and except as otherwise expressly provided in this Agreement, in the event that the Project
or any part thereof suffers any loss or damage during the Concession Period from any cause
whatsoever, the Concessionaire shall, at its cost and expense, rectify and remedy such loss or
damage forthwith so that the Project conforms to the provisions of this Agreement.

Excuse from performance of obligations

The Concessionaire shall not be considered in breach of its obligations under this Agreement if
any part of the Project is not available to Users on account of any of the following for the
duration thereof:

(a) an event of Force Majeure;

(b) measures taken to ensure the safe use of the Project except when unsafe conditions
occurred because of failure of the Concessionaire to perform its obligations under this

Agreement; or

(c) compliance with a request from the Authority or the directions of any Government
Instrumentality, the effect of which is to close all or any part of the Project:

Provided, that any such non-availability and particulars thereof shall be notified by the

Concessionaire to the Authority without any delay;

Provided further that the Concessionaire shall keep all unaffected parts of the Project open to

Users, provided they can be operated safely.

Advertising on the Site

The Concessionaire shall have the right to allow and charge for advertisement only in the cruise
boat and not in the boating and area which are belongs to TTDC.
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ARTICLE 16.  SAFETY REQUIREMENTS

16.1 Safety Requirements

16.1.1 The Concessionaire shall comply with the provisions of this Agreement, Applicable Laws and
Applicable Permits and conform to Good Industry Practice for securing the safety of Project
facility and its users. In particular, the Concessionaire shall develop, implement and administer
a surveillance and safety programme for providing a safe environment on or about the Project,
and shall comply with the safety requirements.

16.1.2 All costs and expenses arising out of or relating to Safety Requirements shall be borne by the
Concessionaire shall be undertaken in accordance with the provisions of Article 16.
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Part IV Financial Covenants
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ARTICLE 17. FINANCIAL CLOSURE

17.1 Financial closure

17.1.1The Concessionaire hereby agrees and undertakes that it shall achieve Financial closure within
30 (thirty) days from the date of this Agreement. In the event of delay in achieving the Financial
closure, the Concessionaire shall be entitled to a further period not exceeding 30 (thirty) days,
subject to payment of Damages to the Authority in a sum calculated at the rate of 0.05% (zero
point zero five per cent)of the Performance Security for each day of delay, provided that the
Damages specified herein shall be payable every week in advance and the period beyond the
said 30 (thirty) days shall be granted only to the extent of Damages so paid.

17.1.2The Concessionaire shall, upon occurrence of Financial closure, notify the Authority forthwith,
and shall have provided to the Authority, at least 2 (two) days prior to the Financial closure, 3
(three) true copies of the Financial Package and the Financial Model, duly attested by a Director
of the Concessionaire, along with 3 (three) soft copies of the Financial Model in MS Excel version
or any substitute thereof, which is acceptable to the Senior Lenders.

17.2 Termination due to failure to achieve Financial closure

17.2.1Notwithstanding anything to the contrary contained in this Agreement, but subject to Clause
21.6.1, in the event that Financial closure does not occur, for any reason whatsoever, within the
period set forth in Clause 17.1.1 or the extended period provided thereunder, all rights,
privileges, claims and entitlements of the Concessionaire under or arising out of this Agreement
shall be deemed to have been waived by, and to have ceased with the concurrence of the
Concessionaire, and the Concession Agreement shall be deemed to have been terminated by
mutual agreement of the Parties.

17.2.2Upon Termination under Clause 17.2.1, the Authority shall be entitled to encash the
Performance Security and appropriate the proceeds thereof as Damages; provided, however,
that if Financial closure has not occurred due to Force Majeure, it shall, upon Termination,
release the Performance Security.
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ARTICLE 18.  CONSIDERATION BY THE CONCESSIONAIRE

18.1 Gross Revenue Share

18.1.1

18.1.2

In Consideration of the grant of Concession, the Concessionaire shall, from the Commercial
Operation Date, pay to the Authority, by way of gross revenue share (the “Gross Revenue
Share”)of ___ percentage equals to Rs. (In words) which shall be as quoted
in the Financial Bid of the Request for Proposal by the Concessionaire and approved by the
Authority.

The Gross Revenue Share payable, under the provisions of this Article 18 shall be due and
payable weekly and the first such payment (in the first year of scheduled operation) shall be
due 7 days after the Commercial Operation Date (COD). Thereafter the Gross Revenue Share
shall be due and payable by the Concessionaire to the Authority on last day of every week till
the end of Concession Period.

18.2 Annual License Fee

18.2.1

18.2.2

In consideration of the grant of Concession, the Concessionaire shall pay to the Authority the
sum of Rs.100 per annum by way of annual license fee (the “Annual License Fee”).

The first Annual Lease Rental payment shall be paid with the execution of this Agreement and
thereafter every year on anniversary of the signing of the Agreement.

18.3 Monitoring of Accounts and Audit

18.3.1

18.3.2

The Authority may, in order to satisfy itself that the Concessionaire is reporting its Gross
Revenue honestly and faithfully, depute its representatives to the Project Site, billing system
and the offices of the concessionaire, and undertake such other measures and actions it may
deem necessary, to ascertain the actual revenues from Fee.

If the verification of Revenues pursuant to this Clause 18.3.1 demonstrates that the Gross
Revenue is more than the amount reported by the Concessionaire, the Authority shall, for the
purpose of determining the average daily Revenues, be entitled to undertake sampling of
Revenue receipts of a continuous period of [15 (fifteen)] days. The Parties hereto agree that
if the average daily Revenue exceeds the average daily Revenue reported by the
Concessionaire during the preceding [2 (two) months] by [5% (five per cent)] thereof, the
difference between such daily Revenue and daily Gross Revenue shall be multiplied by [60
(sixty)] and the product thereof shall be paid as Damages by the Concessionaire to the
Authority, and in the event of any Dispute relating to such sampling, the Dispute Resolution
Procedure in Article 29 shall apply.
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ARTICLE 19. USER FEE

19.1 Collection and Appropriation of Fee

19.1.1 On and from the COD till the end of concession period, the Concessionaire shall have the sole
and exclusive right to demand, collect and appropriate fee from the Users in accordance with
this Agreement provided that for ease of payment and collections, such fee shall be rounded
off to the nearest 1 (one) rupee.

19.1.2 The Concessionaire acknowledges and agrees that upon payment of Fee, any User shall be
entitled to use the Project and the Concessionaire shall not place, or cause to be placed, any
restriction on such use, except to the extent specified in any Applicable Law, Applicable Permit
or the provisions of this Agreement.

19.1.3 The Concessionaire acknowledges and agrees that any User who is not liable for payment of
the Fee shall be entitled to use the Project without any restrictions, except to the extent
specified in any Applicable Law, Applicable Permit or the provisions of this Agreement.

19.2 Display of User Fee

19.2.1 The Concessionaire shall, at entry of the Project premises, prominently display the applicable
User Fee for information of Users in English, Hindi and Tamil.

19.2.2 The Authority shall, from time to time, inform the Concessionaire of the applicable User Fee.
Such information shall be communicated at least 15 (fifteen) days prior to the revision of User
Fee.

19.2.3 The Concessionaire shall display direction boards at various places on Site for entrance to the
Project and ticket counters. Such instructions shall be visible and shall be inEnglish, Hindi and
Tamil.
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ARTICLE 20.  INSURANCE

20.1

20.2

20.3

Insurance during Concession Period

The Concessionaire shall effect and maintain at its own cost, during the Concession Period, such
insurances for such maximum sums as may be required under the Financing Agreements, and
the Applicable Laws, and such insurances as may be necessary or prudent in accordance with
Good Industry Practice. The Concessionaire shall also effect and maintain such insurances as
may be necessary for mitigating the risks that may devolve on the Authority as a consequence
of any act or omission of the Concessionaire during the Concession Period.

Insurance Cover

Without prejudice to the provisions contained in Clause 20.1, the Concessionaire shall, during
the Concession Period, procure and maintain Insurance Cover including but not limited to the
following:

(a) Loss, damage or destruction of the Project;

(b) Comprehensive third party liability insurance including injury to or death of personnel
of the Authority or others caused by the Project;

(c) The Concessionaire’s general liability arising out of the Concession;
(d) Liability to third parties for goods or property damage;
(e) Workmen’s compensation insurance; and

(f) any other insurance that may be necessary to protect the Concessionaire and its
employees, including all Force Majeure Events that are insurable at commercially
reasonable premiums and not otherwise covered in items(a) to (e) above.

Notices to the Authority

No later than 45 (forty five) days prior to commencement of the Construction Period or the
Operation Period, as the case may be, the Concessionaire shall by notice furnish to the
Authority, in reasonable detail, information in respect of the insurances that it proposes to
effect and maintain in accordance with this Article 20. Within 30 (thirty) days of receipt of such
notice, the Authority may require the Concessionaire to effect and maintain such other
insurances as may be necessary pursuant hereto, and in the event of any difference or
disagreement relating to any such insurance, the Dispute Resolution Procedure shall apply.
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20.4

20.5

20.6

20.7

20.8

Evidence of Insurance Cover

All insurances obtained by the Concessionaire in accordance with this Article 20 shall be
maintained with insurers on terms consistent with Good Industry Practice. Within 15 (fifteen)
days of obtaining any insurance cover, the Concessionaire shall furnish to the Authority,
notarized true copies of the certificate(s) of insurance, copies of insurance policies and premium
payment receipts in respect of such insurance, and no such insurance shall be cancelled,
modified, or allowed to expire or lapse until the expiration of at least 45 (forty five) days after
notice of such proposed cancellation, modification or nonrenewal has been delivered by the
Concessionaire to the Authority.

Remedy for failure to insure.

If the Concessionaire shall fail to effect and keep in force all insurances for which itis responsible
pursuant hereto, the Authority shall have the option to either keep in force any such insurances,
and pay such premium and recover the costs thereof from the Concessionaire.

Waiver of subrogation

All insurance policies in respect of the insurance obtained by the Concessionaire pursuant to
this Article 20 shall include a waiver of any and all rights of subrogation or recovery of the
insurers thereunder against, inter alia, the Authority, and its assigns, successors, undertakings
and their subsidiaries, affiliates, employees, insurers and underwriters, and of any right of the
insurers to any set-off or counterclaim or any other deduction, whether by attachment or
otherwise, in respect of any liability of any such person insured under any such policy or in any
way connected with any loss, liability or obligation covered by such policies of insurance.

Concessionaire’s waiver

The Concessionaire hereby further releases, assigns and waives any and all rights of subrogation
or recovery against, inter alia, the Authority and its assigns, undertakings and their subsidiaries,
affiliates, employees, successors, insurers and underwriters, which the Concessionaire may
otherwise have or acquire in or from or in any way connected with any loss, liability or obligation
covered by policies of insurance maintained or required to be maintained by the Concessionaire
pursuant to this Agreement (other than third party liability insurance policies) or because of
deductible clauses in or inadequacy of limits of any such policies of insurance.

Application of insurance proceeds

The proceeds from all insurance claims, except life and injury, shall apply such proceeds for any
necessary repair, reconstruction, reinstatement, replacement, improvement, delivery or
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installation of the Project, and the balance remaining, if any, shall be applied in accordance with
the provisions contained in this behalf in the Financing Agreements.

20.9 Compliance with conditions of insurance policies

The Concessionaire expressly acknowledges and undertakes to fully indemnify the Authority
from and against all losses and claims arising from the Concessionaire’s failure to comply with
conditions imposed by the insurance policies affected in accordance with this Agreement.
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Part V Force Majeure and Termination
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ARTICLE 21.

FORCE MAJEURE

21.1 Force Majeure

21.2

As used in this Agreement, the expression “Force Majeure” or “Force Majeure Event” shall, save

and except as expressly provided otherwise, mean occurrence in India of any or all of Non-

Political Event, Indirect Political Event and Political Event, as defined in Clauses 21.2, 21.3 and

21.4 respectively, if it affects the performance by the Party claiming the benefit of Force

Majeure (the “Affected Party”) of its obligations under this Agreement and which act or event

(a) is beyond the reasonable control of the Affected Party, and (b) the Affected Party could not

have prevented or overcome by exercise of due diligence and following Good Industry Practice,
and (c) has Material Adverse Effect on the Affected Party.

Non-Political Event

A Non-Political Event shall mean one or more of the following acts or events:

(a)

(c)

(f)

act of God, epidemic, extremely adverse weather conditions, lightning, earthquake,
landslide, cyclone, flood, volcanic eruption, chemical or radioactive contamination or
ionizing radiation, fire or explosion (to the extent of contamination or radiation or fire
or explosion originating from a source external to the Site);

strikes or boycotts (other than those involving the Concessionaire, contractors or their
respective employees/representatives, or attributable to any act or omission of any
of them) interrupting supplies and services to the Project for a continuous period of
24 (twenty four) hours and an aggregate period exceeding 7 (seven) days in an
Accounting Year, and not being an Indirect Political Event set forth in Clause 21.3;

any failure or delay of a contractor but only to the extent caused by another Non-
Political Event and which does not result in any offsetting compensation being payable
to the Concessionaire by or on behalf of such contractor;

any judgment or order of any court of competent jurisdiction or statutory authority
made against the Concessionaire in any proceedings for reasons other than (i) failure
of the Concessionaire to comply with any Applicable Law or Applicable Permit, or (ii)
on account of breach of any Applicable Law or Applicable Permit or of any contract,
or (iii) enforcement of this Agreement, or (iv) exercise of any of its rights under this
Agreement by the Authority;

The discovery of geological conditions, toxic contamination or archaeological remains
on the Site that could not reasonably have been expected to be discovered through a
site inspection; or

Any event or circumstances of a nature analogous to any of the foregoing.
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21.3 Indirect Political Event

An Indirect Political Event shall mean one or more of the following acts or events:

(a)

(b)

(c)

(d)

(f)
(8)

An act of war (whether declared or undeclared), invasion, armed conflict or act of
foreign enemy, blockade, embargo, riot, insurrection, terrorist or military action, civil
commotion or politically motivated sabotage;

any political or economic upheaval, disturbance, movement, struggle or similar
occurrence which could not have been anticipated or foreseen by a prudent person
and which causes the construction or operation of the Project to be financially
unviable or otherwise not feasible;

industry-wide or State-wide strikes or industrial action for a continuous period of 24
(twenty four) hours and exceeding an aggregate period of 7 (seven) days in an
Accounting Year;

failure of the Authority to permit the Concessionaire to continue its
construction/manufacturing works, with or without modifications, in the event of
stoppage of such works after discovery of any geological or archaeological finds or for
any other reason;

Any failure or delay of a contractor to the extent caused by any Indirect Political Event
and which does not result in any offsetting compensation being payable to the
Concessionaire by or on behalf of such contractor;

Any Indirect Political Event that causes a Non-Political Event; or

Any event or circumstances of a nature analogous to any of the foregoing.

21.4 Political Event

A Political Event shall mean one or more of the following acts or events by or on account of any

Government Instrumentality:

(a)

(b)

(c)

Change in Law, only if consequences thereof cannot be dealt with under and in
accordance with the provisions of Article 26;

Compulsory acquisition in national interest or rights of the Concessionaire or of the
contractors;

unlawful or unauthorized or without jurisdiction revocation of, or refusal to renew or
grant without valid cause, any clearance, license, permit, authorization, no objection
certificate, consent, approval or exemption required by the Concessionaire or any of
the contractors to perform their respective obligations under this Agreement and the
Project Agreements; provided that such delay, modification, denial, refusal or
revocation did not result from the Concessionaire’s or any contractor’s inability or

Page 60 of 107



Draft Concession Agreement for Development and Operation/Maintenance of 2 Deck 100 Pax Restaurant

Cruise Boat Project at Muttukadu Boat House, Tamilnadu through Public Private Partnership (PPP) on Design,
Build, Finance, Operate and Maintain (DBFOM) Basis

(d)

(e)

failure to comply with any condition relating to grant, maintenance or renewal of such
clearance, license, authorization, no objection certificate, exemption, consent,
approval or permit;

any failure or delay of a contractor but only to the extent caused by another Political
Event and which does not result in any offsetting compensation being payable to the
Concessionaire by or on behalf of such contractor; or

Any event or circumstance of a nature analogous to any of the foregoing.

21.5 Duty to report Force Majeure Event

21.5.1 Upon occurrence of a Force Majeure Event, the Affected Party shall by notice report such

occurrence to the other Party forthwith. Any notice pursuant hereto shall include full

particulars of:

(a)

(b)

(c)

(d)

The nature and extent of each Force Majeure Event which is the subject of any claim
for relief under this Article 21with evidence in support thereof;

The estimated duration and the effect or probable effect which such Force Majeure
Event is having or will have on the Affected Party’s performance of its obligations
under this Agreement;

the measures which the Affected Party is taking or proposes to take for alleviating the
impact of such Force Majeure Event;

Any other information relevant to the Affected Party’s claim.

21.5.2 The Affected Party shall not be entitled to any relief for or in respect of a Force Majeure Event

2153

unless it shall have notified the other Party of the occurrence of the Force Majeure Event as

soon as reasonably practicable, and in any event no later than 7 (seven) days after the Affected

Party knew, or ought reasonably to have known, of its occurrence, and shall have given

particulars of the probable material effect that the Force Majeure Event is likely to have on

the performance of its obligations under this Agreement.

For so long as the Affected Party continues to claim to be materially affected by such Force

Majeure Event, it shall provide the other Party with regular (and not less than weekly) reports

containing information as required by Clause 21.5.1, and such other information as the other

Party may reasonably request the Affected Party to provide.

21.6 Effect of Force Majeure Event on the Concession

21.6.1 At any time after the Appointed Date, if any Force Majeure Event occurs:

(a) before COD, the Construction Period and the dates set forth in the Scheduled

Completion Date shall be extended by a period equal in length to the duration for
which such Force Majeure Event subsists; or
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21.7

21.8

21.9

(b) After COD the Concession Period may be extended by a period equal in length to the
period during which Concessionaire was prevented from collection of fee on account
there of due to Force Majeure Event.

Allocation of costs arising out of Force Majeure

Upon occurrence of any Force Majeure Event, the Parties shall bear their respective costs and
no Party shall be required to pay to the other Party any costs thereof. Neither Party shall be
liable in any manner whatsoever to the other Party in respect of any loss, damage, cost,
expense, claims, demands and proceedings relating to or arising out of occurrence or existence
of any Force Majeure Event or exercise of any right pursuant hereto.

Dispute resolution

In the event that the Parties are unable to agree in good faith about the occurrence or existence
of a Force Majeure Event, such Dispute shall be finally settled in accordance with the Dispute
Resolution Procedure; provided that the burden of proof as to the occurrence or existence of
such Force Majeure Event shall be upon the Party claiming relief and/or excuse on account of
such Force Majeure Event.

Excuse from performance of obligations

If the Affected Party is rendered wholly or partially unable to perform its obligations under this
Agreement because of a Force Majeure Event, it shall be excused from performance of such of
its obligations to the extent it is unable to perform on account of such Force Majeure Event;
provided that:

(a) The suspension of performance shall be of no greater scope and of no longer duration
than is reasonably required by the Force Majeure Event;

(b) the Affected Party shall make all reasonable efforts to mitigate or limit damage to the
other Party arising out of or as a result of the existence or occurrence of such Force
Majeure Event and to cure the same with due diligence; and

(c) When the Affected Party is able to resume performance of its obligations under this
Agreement, it shall give to the other Party notice to that effect and shall promptly
resume performance of its obligations hereunder.
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ARTICLE 22.  SUSPENSION OF CONCESSIONAIRE'S RIGHTS

22.1 Suspension upon Concessionaire Default

22.11

22.1.2

Upon occurrence of a Concessionaire Default, the Authority shall be entitled, without
prejudice to its other rights and remedies under this Agreement including its rights of
Termination hereunder, to (i) suspend all rights of the Concessionaire under this Agreement
including the Concessionaire's right to collect Fee, and other revenues pursuant hereto, and
(ii) exercise such rights itself and perform the obligations hereunder or authorise any other
person to exercise or perform the same on its behalf during such suspension (the
"Suspension"). Suspension hereunder shall be effective forthwith upon issue of notice by the
Authority to the Concessionaire and may extend up to a period not exceeding 180 (one
hundred and eighty) days from the date of issue of such notice; provided that upon written
request from the Concessionaire, the Authority shall extend the aforesaid period of 180 (one
hundred and eighty) days by a further period not exceeding 90 (ninety) days.

A separate Escrow Account shall be created which shall be operated by the Authority and Fees
collected by the Authority; on behalf of the Concessionaire during such suspension period
shall be deposited in the Escrow Account. During the period of Suspension hereunder, all
things done or actions taken, by the Authority for discharging the obligations of the
Concessionaire under and in accordance with this Agreement, shall be paid out of the Escrow
Account and any expenditure in excess of amount in the Escrow Account shall be deemed to
have been done or taken for and on behalf of the Concessionaire and the Concessionaire
undertakes to indemnify the Authority for all costs incurred during such period.

22.2 Revocation of Suspension

22.2.1

22.2.2

In the event that the Authority shall have rectified or removed the cause of Suspension within
a period not exceeding 90 (ninety) days from the date of Suspension, it shall revoke the
Suspension forthwith and restore all rights of the Concessionaire under this Agreement. For
the avoidance of doubt, the Parties expressly agree that the Authority may, in its discretion,
revoke the Suspension at any time, whether or not the cause of Suspension has been rectified
or removed hereunder.

Upon the Concessionaire having cured the Concessionaire Default within a period not
exceeding 90 (ninety) days from the date of Suspension, the Authority shall revoke the
Suspension forthwith and restore all rights of the Concessionaire under this Agreement.
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22.3 Substitution of Concessionaire

At any time during the period of Suspension, the Lenders’, the Lenders’ Representative, on
behalf of Senior Lenders, shall be entitled to substitute the Concessionaire under and in
accordance with the Substitution Agreement, and upon receipt of notice thereunder from the
Lenders’ Representative, the Authority shall withhold Termination for a period not exceeding
180 (one hundred and eighty) days from the date of Suspension, and any extension thereof
under Clause 22.1 for enabling the Lenders’ Representative to exercise its rights of substitution
on behalf of Senior Lenders.

22.4 Termination

22.4.1 At any time during the period of Suspension under Article 22, the Concessionaire may by
notice require the Authority to revoke the Suspension and issue a Termination Notice. The
Authority shall within 15 (fifteen) days of receipt of such notice, terminate this Agreement.

22.4.2 Notwithstanding anything to the contrary contained in this Agreement, in the event that
Suspension is not revoked within 180 (one hundred and eighty) days from the date of
Suspension hereunder or within the extended period, if any, set forth in Clause 22.1, the
Concession Agreement shall, upon expiry of the aforesaid period, be deemed to have been
terminated by mutual agreement of the Parties and all the provisions of this Agreement shall
apply, mutatis mutandis, to such Termination as if a Termination notice had been issued by
the Authority upon occurrence of a Concessionaire Default.
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ARTICLE23. TERMINATION

23.1 Termination for Concessionaire Default

23.1.1 Save as otherwise provided in this Agreement, in the event that any of the defaults specified

below shall have occurred, and the Concessionaire fails to cure the default within the Cure

Period set forth below, or where no Cure Period is specified, then within a Cure Period of 30

(thirty) days, the Concessionaire shall be deemed to be in default of this Agreement (the

“Concessionaire Default”), unless the default has occurred as a result of any breach of this

Agreement by the Authority or due to Force Majeure. The defaults referred to herein shall

include the following:

(a)

(b)

(c)
(d)

(e)

(f)

(8)

(h)

(i)

)

the Performance Security has been encashed and appropriated in accordance with
Clause 9.2 and the Concessionaire fails to replenish or provide fresh Performance
Security within a Cure Period of 15 (fifteen) days;

subsequent to the replenishment or furnishing of fresh Performance Security in
accordance with Clause 9.2, the Concessionaire fails to meet any Condition
Precedent or cure the Concessionaire Default, as the case may be, for which whole
or part of the Performance Security was appropriated, within a Cure Period of 120
(one hundred and twenty) days;

COD does not occur within the period specified in Clause 12.2.3;

The Concessionaire abandons or manifests intention to abandon the construction
or operation of the Project without the prior written consent of the Authority;

the Concessionaire is in breach of the Maintenance Requirements or the Safety
Requirements, as the case may be;

the Concessionaire has failed to make any payment to the Authority within the
period specified in this Agreement and remains in default for a period of 30 (thirty)
days from the due date of payment;

In case the Concessionaire fails to operate the Project continuously for 180 (one
hundred eighty) days the Authority can terminate the Agreement immediately
without assigning any other reason.

upon occurrence of a Financial Default, the Lenders’ Representative has by notice
required the Authority to undertake Suspension or Termination, as the case may
be, in accordance with the Substitution Agreement and the Concessionaire fails to
cure the default within the Cure Period specified hereinabove;

a breach of any of the Project Agreements by the Concessionaire has caused a
Material Adverse Effect;

the Concessionaire creates any Encumbrance in breach of this Agreement;

Page 65 of 107



Draft Concession Agreement for Development and Operation/Maintenance of 2 Deck 100 Pax Restaurant

Cruise Boat Project at Muttukadu Boat House, Tamilnadu through Public Private Partnership (PPP) on Design,
Build, Finance, Operate and Maintain (DBFOM) Basis

(k)

(1)

(m)

(n)

(p)

(a)

(r)

the Concessionaire repudiates this Agreement or otherwise takes any action or
evidences or conveys an intention not to be bound by the Agreement;

a Change in Ownership has occurred in breach of the provisions of Clause 5.3;

there is a transfer, pursuant to law either of (i) the rights and/or obligations of the
Concessionaire under any of the Project Agreements, or of (ii) all or part of the
assets or undertaking of the Concessionaire, and such transfer causes a Material
Adverse Effect;

an execution levied on any of the assets of the Concessionaire has caused a
Material Adverse Effect;

the Concessionaire is adjudged bankrupt or insolvent, or if a trustee or receiver is
appointed for the Concessionaire or for the whole or material part of its assets that
has a material bearing on the Project;

the Concessionaire has been, or is in the process of being liquidated, dissolved,
wound-up, amalgamated or reconstituted in a manner that would cause, in the
reasonable opinion of the Authority, a Material Adverse Effect;

a resolution for winding up of the Concessionaire is passed, or any petition for
winding up of the Concessionaire is admitted by a court of competent jurisdiction
and a provisional liquidator or receiver is appointed and such order has not been
set aside within 90 (ninety) days of the date thereof or the Concessionaire is
ordered to be wound up by a court except for the purpose of amalgamation or
reconstruction; provided that, as part of such amalgamation or reconstruction, the
entire property, assets and undertaking of the Concessionaire are transferred to
the amalgamated or reconstructed entity and that the amalgamated or
reconstructed entity has unconditionally assumed the obligations of the
Concessionaire under this Agreement and the Project Agreements; and provided
that:

(i) the amalgamated or reconstructed entity has the capability and operating
experience necessary for the performance of its obligations under this
Agreement and the Project Agreements;

(i) the amalgamated or reconstructed entity has the financial standing to
perform its obligations under this Agreement and the Project Agreements
and has a credit worthiness at least as good as that of the Concessionaire as
at the Appointed Date; and

(iii) Each of the Project Agreements remains in full force and effect;

any representation or warranty of the Concessionaire herein contained which is,
as of the date hereof, found to be materially false, incorrect or misleading or the
Concessionaire is at any time hereafter found to be in breach thereof;
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23.1.2

23.1.3

(s) the Concessionaire submits to the Authority any statement, notice or other
document, in written or electronic form, which has a material effect on the
Authority’s rights, obligations or interests and which is false in material particulars;

(t) the Concessionaire has failed to fulfil any obligation, for which failure Termination
has been specified in this Agreement;

(u) the Concessionaire issues a Termination Notice in violation of this Agreement; and

(v) the Concessionaire commits a default in complying with any other provision of this
Agreement if such default causes a Material Adverse Effect on the Authority.

Without prejudice to any other rights or remedies which the Authority may have under this
Agreement, upon occurrence of a Concessionaire Default, the Authority shall be entitled to
terminate this Agreement by issuing a Termination Notice to the Concessionaire; provided
that before issuing the Termination Notice, the Authority shall by a notice inform the
Concessionaire of its intention to issue such Termination Notice and grant 15 (fifteen) days to
the Concessionaire to make a representation, and may after the expiry of such 15 (fifteen)
days, whether or not it is in receipt of such representation, issue the Termination Notice,
subject to the provisions of Clause 23.1.3.

The Authority shall, if there be Senior Lenders, send a copy of its notice of intention to issue a
Termination Notice referred to in Clause 23.1.2 to inform the Lenders’ Representative and
grant 15 (fifteen) days to the Lenders’ Representative, for making a representation on behalf
of the Senior Lenders stating the intention to substitute the Concessionaire in accordance with
the Substitution Agreement. In the event the Authority receives such representation on behalf
of Senior Lenders, it shall, in its discretion, either withhold Termination for a period not
exceeding 180 (one hundred and eighty) days from the date of such representation or exercise
its right of Suspension, as the case may be, for enabling the Lenders’ Representative to
exercise the Senior Lenders' right of substitution in accordance with the Substitution
Agreement:

Provided that the Lenders’ Representative may, instead of exercising the Senior Lenders’ right
of substitution, procure that the default specified in the notice is cured within the aforesaid
period of 180 (one hundred and eighty) days, and upon such curing thereof, the Authority
shall withdraw its notice referred to above and restore all the rights of the Concessionaire.

Provided further that upon written request from the Lenders’ Representative and the
Concessionaire, the Authority shall extend the aforesaid period of 180 (one hundred and
eighty) days by such further period not exceeding 90 (ninety) days, as the Authority may deem
appropriate.
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23.2 Termination for Authority Default

23.2.1

23.2.2

In the event that any of the defaults specified below shall have occurred, and the Authority
fails to cure such default within a Cure Period of 90 (ninety) days or such longer period as has
been expressly provided in this Agreement, the Authority shall be deemed to be in default of
this Agreement (the “Authority Default”) unless the default has occurred as a result of any
breach of this Agreement by the Concessionaire or due to Force Majeure. The defaults
referred to herein shall include the following:

(a) The Authority commits a material default in complying with any of the provisions
of this Agreement and such default has a Material Adverse Effect on the
Concessionaire; and

(b) The Authority repudiates this Agreement or otherwise takes any action that
amounts to or manifests an irrevocable intention not to be bound by this
Agreement.

Without prejudice to any other right or remedy which the Concessionaire may have under this
Agreement, upon occurrence of an Authority Default, the Concessionaire shall, subject to the
provisions of the Substitution Agreement, be entitled to terminate this Agreement by issuing
a Termination Notice to the Authority; provided that before issuing the Termination Notice,
the Concessionaire shall by a notice inform the Authority of its intention to issue the
Termination Notice and grant 15 (fifteen) days to the Authority to make a representation, and
may after the expiry of such 15 (fifteen) days, whether or not it is in receipt of such
representation, issue the Termination Notice.

23.3 Other rights and obligations of the Authority

Upon Termination for any reason whatsoever, the Authority shall:

(a) Be deemed to have taken possession and control of the Project forthwith except the
movable assets such as cruise boat etc. which shall be taken back by the
Concessionaire;

(b) Be entitled to restrain the Concessionaire and any person claiming through or under
the Concessionaire from entering upon the Site or any part of the Project; and

(c) succeed upon election by the Authority, without the necessity of any further action by
the Concessionaire, to the interests of the Concessionaire under such of the Project
Agreements as the Authority may in its discretion deem appropriate, and shall upon
such election be liable to the contractors only for compensation accruing and
becoming due and payable to them under the terms of their respective Project
Agreements from and after the date the Authority elects to succeed to the interests
of the Concessionaire. For the avoidance of doubt, the Concessionaire acknowledges
and agrees that all sums claimed by such contractors as being -due and owing for
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works and services performed or accruing on account of any act, omission or event
prior to such date shall constitute debt between the Concessionaire and such
contractors, and the Authority shall not in any manner be liable for such sums. It is
further agreed that in the event the Authority elects to cure any outstanding defaults
under such Project Agreements, the amount expended by the Authority for this
purpose shall be recovered from the concessionaire.

(d) The authority shall not be liable to make any payment to the concessionaire under any
circumstances.

23.4 Survival of rights

Notwithstanding anything to the contrary contained in this Agreement, any Termination
pursuant to the provisions of this Agreement shall be without prejudice to the accrued rights of
either Party including its right to claim and recover money damages, insurance proceeds,
security deposits, and other rights and remedies, which it may have in law or contract. All rights
and obligations of either Party under this Agreement shall survive the Termination to the extent
such survival is necessary for giving effect to such aand obligations.
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ARTICLE 24. DEFECTS LIABILITY AFTER TERMINATION

24.1 Liability for defects after Termination

The Concessionaire shall be responsible for all defects and deficiencies in the Project for a
period of 60 (sixty) days after Termination, and it shall have the obligation to repair or rectify,
at its own cost, all defects and deficiencies observed by the Authority in the Project during the
aforesaid period. In the event that the Concessionaire fails to repair or rectify such defect or
deficiency within a period of 15 (fifteen) days from the date of notice issued by the Authority in
this behalf, the Authority shall be entitled to get the same repaired or rectified at the
Concessionaire's risk and cost so as to make the Project conform to the Maintenance
Requirements. All costs incurred by the Authority hereunder shall be reimbursed by the
Concessionaire to the Authority within 15 (fifteen) days of receipt of demand thereof.
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Part VI Other Provisions
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ARTICLE 25.  ASSIGNMENT AND CHARGES

25.1 Restrictions on assignment and charges

25.1.1

25.1.2

Subject to Clauses 25.2 and 25.3, this Agreement shall not be assigned by the Concessionaire
to any person, save and except with the prior consent in writing of the Authority, which
consent the Authority shall be entitled to decline without assigning any reason.

Subject to the provisions of Clause 25.2, the Concessionaire shall not create nor permit to
subsist any Encumbrance.

25.2 Permitted assignment and charges

The restraints set forth in the Clause 25.1 shall not apply to:

(a)

(b)

(c)

(d)

liens arising by operation of law (or by an agreement evidencing the same) in the ordinary
course of business of the Project or liens or encumbrances required by any Applicable Law;

mortgages/pledges/hypothecation of goods/immovable assets and their related documents
of title, arising or created in the ordinary course of business of the Project, and as security only
for indebtedness to the Senior Lenders under the Financing Agreements and/or for working
capital arrangements for the Project; and

assignment of rights, interest and obligations of the Concessionaire to or in favour of the
Lenders’ Representative as nominee and for the benefit the Senior Lenders, to the extent
covered by an in accordance with the Substitution Agreement as security for financing
provided by the Senior Lenders under the Financing Agreements.

Liens or encumbrances required by any Applicable Law.

25.3 Substitution Agreement

25.3.1

25.3.2

Lenders' Representative, on behalf of Senior Lenders, may exercise the right to substitute the
Concessionaire pursuant to the agreement for substitution of the Concessionaire (the
“Substitution Agreement”) to be entered into amongst the Concessionaire, the Authority and
the Lenders' Representative, on behalf of Senior Lenders, substantially in the form set forth in
Schedule F.

Upon substitution of the Concessionaire under and in accordance with the Substitution
Agreement, the Nominated Concessionaire substituting the Concessionaire shall be deemed
to be the Concessionaire under this Agreement and shall enjoy all rights and be responsible
for all obligations of the Concessionaire under this Agreement as if it were the Concessionaire;
provided that where the Concessionaire is in breach of this Agreement on the date of such
substitution, the Authority shall by notice grant a Cure Period of 90 (Ninety)days (or as
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specified by the Authority except last year when cure period shall be 30 days) to the
Concessionaire for curing such breach.

25.4 Assignment by the Authority

Notwithstanding anything to the contrary contained in this Agreement, the Authority may, after
giving 60 (sixty) days’ notice to the Concessionaire, assign and/ or transfer any of its rights and
benefits and/or obligations under this Agreement to an assignee who is, in the reasonable
opinion of the Authority, capable of fulfilling all of the Authority’s then outstanding obligations
under this Agreement.
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ARTICLE26.  CHANGE IN LAW

26.1

26.2

26.3

No claim in the event of recovery from users

Notwithstanding anything to the contrary contained in this Agreement, the Authority shall not
in any manner be liable to reimburse to the Concessionaire any sums on account of a Change in

Law.
No claim in the event of change in tax regulations and developmental control regulations

Notwithstanding anything to the contrary contained in this Agreement, it is hereby clarified,
that the Authority shall not in any manner be liable to reimburse to the Concessionaire any
sums on account of a change in taxation regulations/rates of any taxes and any change in
developmental control regulations for both land use and building regulations and the same shall
not constitute a Change in Law for the purposes of this Agreement.

Restriction on cash compensation

The Parties acknowledge and agree that there shall be no demand for cash compensation under
this Article due to the effect of Change in Law during the respective Accounting Year.
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ARTICLE 27. LIABILITY AND INDEMNITY

27.1 General indemnity

27.1.1 The Concessionaire shall indemnify, defend, save and hold harmless the Authority and its
officers, servants, agents, Government Instrumentalities and Government owned and/or
controlled entities/enterprises, (the “Authority Indemnified Persons”) against any and all
suits, proceedings, actions, demands and claims from third parties for any loss, damage, cost
and expense of whatever kind and nature, whether arising out of any breach by the
Concessionaire of any of its obligations under this Agreement or any related agreement or on
account of any defect or deficiency in the provision of services by the Concessionaire to the
Authority or to any User, or from any negligence of the Concessionaire under contract or tort
or on any other ground whatsoever, except to the extent that any such suits, proceedings,
actions, demands and claims have arisen due to any negligent act or omission, or breach or
default of this Agreement on the part of the Authority Indemnified Persons.

27.1.2 The Authority shall indemnify, defend, save and hold harmless the Concessionaire against any
and all suits, proceedings, actions, demands and claims from third parties for any loss,
damage', cost and expense of whatever kind and nature arising out of (a) defect in title and/or
the rights of the Authority in the land comprised in the Site, and/or (b) breach by the Authority
of any of its obligations under this Agreement or any related agreement, which materially and
adversely affect the performance by the Concessionaire of its obligations under this
Agreement, save and except that where any such claim, suit, proceeding, action, and/or
demand has arisen due to a negligent act or omission, or breach of any of its obligations under
any provision of this Agreement or any related agreement, and/or breach of its statutory duty
on the part of the Concessionaire, its subsidiaries, affiliates, contractors, servants or agents,
the same shall be the liability of the Concessionaire.

27.2 Indemnity by the Concessionaire

27.2.1 Without limiting the generality of Clause 27.1, the Concessionaire shall fully indemnify, hold
harmless and defend the Authority and the Authority Indemnified Persons from and against
any and all loss and/or damages arising out of or with respect to:

(a) Failure of the Concessionaire to comply with Applicable Laws and Applicable
Permits;

(b) Payment of taxes required to be made by the Concessionaire in respect of the
income or other taxes of the Concessionaire’s contractors, suppliers and
representatives; or
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(c) Non-payment of amounts due as a result of materials or services furnished to the
Concessionaire or any of its contractors which are payable by the Concessionaire
or any of its contractors.

27.2.2 Without limiting the generality of the provisions of this Article 27, the Concessionaire shall
fully indemnify, hold harmless and defend the Authority Indemnified Persons from and against
any and all suits, proceedings, actions, claims, demands, liabilities and damages which the
Authority Indemnified Persons may hereafter suffer, or pay by reason of any demands, claims,
suits or proceedings arising out of claims of infringement of any domestic or foreign patent
rights, copyrights or other intellectual property, proprietary or confidentiality rights with
respect to any materials, information, design or process used by the Concessionaire or by the
Concessionaire’s Contractors in performing the Concessionaire’s obligations or in any way
incorporated in or related to the Project. If in any such suit, action, claim or proceedings, a
temporary restraint order or preliminary injunction is granted, the Concessionaire shall make
every reasonable effort, by giving a satisfactory bond or otherwise, to secure the revocation
or suspension of the injunction or restraint order. If, in any such suit, action, claim or
proceedings, the Project, or any part thereof or comprised therein, is held to constitute an
infringement and its use is permanently enjoined, the Concessionaire shall promptly make
every reasonable effort to secure for the Authority a lease, at no cost to the Authority,
authorizing continued use of the infringing work. If the Concessionaire is unable to secure such
lease within a reasonable time, the Concessionaire shall, at its own expense, and without
impairing the Specifications and Standards, either replace the affected work, or part, or
process thereof with non-infringing work or part or process, or modify the same so that it
becomes non-infringing.

27.3 Notice and contest of claims

In the event that either Party receives a claim or demand from a third party in respect of which
it is entitled to the benefit of an indemnity under this Article 27 (the “Indemnified Party”) it
shall notify the other Party (the “Indemnifying Party”) within 15 (fifteen) days of receipt of the
claim or demand and shall not settle or pay the claim without the prior approval of the
Indemnifying Party, which approval shall not be unreasonably withheld or delayed. In the event
that the Indemnifying Party wishes to contest or dispute the claim or demand, it may conduct
the proceedings in the name of the Indemnified Party, subject to the Indemnified Party being
secured against any costs involved, to its reasonable satisfaction.
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27.4 Defense of claims

27.4.1

27.4.2

27.43

The Indemnified Party shall have the right, but not the obligation, to contest, defend and
litigate any claim, action, suit or proceeding by any third party alleged or asserted against such
Party in respect of, resulting from, related to or arising out of any matter for which it is entitled
to be indemnified hereunder, and reasonable costs and expenses thereof shall be indemnified
by the Indemnifying Party. If the Indemnifying Party acknowledges in writing its obligation to
indemnify the Indemnified Party in respect of loss to the full extent provided by this Article
27, the Indemnifying Party shall be entitled, at its option, to assume and control the defense
of such claim, action, suit or proceeding, liabilities, payments and obligations at its expense
and through the counsel of its choice; provided it gives prompt notice of its intention to do so
to the Indemnified Party and reimburses the Indemnified Party for the reasonable cost and
expenses incurred by the Indemnified Party prior to the assumption by the Indemnifying Party
of such defense. The Indemnifying Party shall not be entitled to settle or compromise any
claim, demand, action, suit or proceeding without the prior written consent of the Indemnified
Party, unless the Indemnifying Party provides such security to the Indemnified Party as shall
be reasonably required by the Indemnified Party to secure the loss to be indemnified
hereunder to the extent so compromised or settled.

If the Indemnifying Party has exercised its rights under Clause 27.3, the Indemnified Party shall
not be entitled to settle or compromise any claim, action, suit or proceeding without the prior
written consent of the Indemnifying Party (which consent shall not be unreasonably withheld
or delayed).

If the Indemnifying Party exercises its rights under Clause 27.3, the Indemnified Party shall
nevertheless have the right to employ its own counsel, and such counsel may participate in
such action, but the fees and expenses of such counsel shall be at the expense of the
Indemnified Party, when and as incurred, unless:

(a) The employment of counsel by such party has been authorized in writing by the
Indemnifying Party;

(b) The Indemnified Party shall have reasonably concluded that there may be a conflict of
interest between the Indemnifying Party and the Indemnified Party in the conduct of
the defense of such action;

(c) the Indemnifying Party shall not, in fact, have employed independent counsel
reasonably satisfactory to the Indemnified Party, to assume the defense of such action
and shall have been so notified by the Indemnified Party; or

(d) The Indemnified Party shall have reasonably concluded and specifically notified the
Indemnifying Party either:

Page 77 of 107



Draft Concession Agreement for Development and Operation/Maintenance of 2 Deck 100 Pax Restaurant
Cruise Boat Project at Muttukadu Boat House, Tamilnadu through Public Private Partnership (PPP) on Design,
Build, Finance, Operate and Maintain (DBFOM) Basis

(i) that there may be specific defenses available to it which are different from or
additional to those available to the Indemnifying Party; or

(ii) That such claim, action, suit or proceeding involves or could have a material
adverse effect upon it beyond the scope of this Agreement:

Provided that if Sub-clauses (b), (c) or (d) of this Clause 27.4.3 shall be applicable, the counsel
for the Indemnified Party shall have the right to direct the defense of such claim, demand,
action, suit or proceeding on behalf of the Indemnified Party, and the reasonable fees and
disbursements of such counsel shall constitute legal or other expenses hereunder.

27.5 No consequential claims

Notwithstanding anything to the contrary contained in this Article 27, the indemnities herein
provided shall not include any claim or recovery in respect of any cost, expense, loss or damage
of an indirect, incidental or consequential nature, including loss of profit, except as expressly
provided in this Agreement.

27.6 Survival on Termination

The provisions of this Article 27 shall survive Termination.
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ARTICLE 28. RIGHTS AND TITLE OVER THE SITE

28.1 Licensee rights

For the purpose of this Agreement, the Concessionaire shall have rights to the use of the Site as
a licensee subject to and in accordance with this Agreement, and to this end; it may regulate
the entry and use of the Project by third parties in accordance with and subject to the provisions

of this Agreement.

28.2 Access rights of the Authority and others

28.2.1 The Concessionaire shall allow free access to the Project Site at all times for the Authority
representatives, and for the persons duly authorized by any Government Instrumentality to
inspect the Project and to investigate any matter within their authority, and upon reasonable
notice, the Concessionaire shall provide to such persons reasonable assistance necessary to
carry out their respective duties and functions. The Concessionaire shall also allow access to
the persons from mobile tower agency or any other, for repairs and maintenance of the
mobile tower installed over the administrative building.

28.3 Restriction on sub-contracting for operations

The Concessionaire shall not sub-contract or sub-let the whole of the Site, save and except as
may be expressly set forth in this Agreement. However, the Concessionaire shall be allowed to
license/ sub contract part of facility of Project with prior approval of the Authority. To clarify,
the restrictions on sub-contracting mentioned in this Clause 28.4 is only limited to sub-
contracting / licensing of part operations activity and not to subleasing of wholesale / retail
shops to traders. All agreements or arrangements with the sub-licensees shall specifically have
stipulation of a covenant that the sub-licenses / sub-contracts shall be co-terminus with the
termination of this agreement.

The subcontractor however cannot subcontract / license the space further to another party.
The subcontractor shall be involved directly in the operation and maintenance of the facility

outsourced.

ARTICLE 29. DISPUTE RESOLUTION

29.1 Dispute resolution

29.1.1 Any dispute, difference or controversy of whatever nature howsoever arising under or out of
or in relation to this Agreement (including its interpretation) between the Parties, and so
notified in writing by either Party to the other Party (the “Dispute”) shall, in the first instance,
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be attempted to be resolved amicably in accordance with the conciliation procedure set forth
in Clause 29.2.

29.1.2 The Parties agree to use their best efforts for resolving all Disputes arising under or in respect
of this Agreement promptly, equitably and in good faith, and further agree to provide each
other with reasonable access during normal business hours to all non-privileged records,
information and data pertaining to any Dispute.

29.2 Conciliation

In the event of any Dispute between the Parties, either Party may call upon the engineer to
mediate and assist the Parties in arriving at an amicable settlement thereof. Failing mediation
by the engineer or without the intervention of the engineer, either Party may require such
Dispute to be referred to the [Chairman] of the Authority and the Chairman/Director of the
Concessionaire for amicable settlement, and upon such reference, the said persons shall meet
no later than 7 (seven) days from the date of reference to discuss and attempt to amicably
resolve the Dispute. If such meeting does not take place within the 7 (seven) days period or the
Dispute is not amicably settled within 15 (fifteen) days of the meeting or the Dispute is not
resolved as evidenced by the signing of written terms of settlement within 30 (thirty) days of
the notice in writing referred to in Clause 29.1.1 or such longer period as may be mutually
agreed by the Parties, either Party may refer the Dispute to arbitration in accordance with the
provisions of Clause 29.3.

29.3 Arbitration

29.3.1 Any Dispute which is not resolved amicably by conciliation, as provided in Clause 29.2, shall
be finally decided by reference to arbitration by an arbitral tribunal constituted in accordance
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29.3.2

29.3.3

2934

29.35

29.3.6

with Clause 29.3.2. Such arbitration shall be held in accordance with the Indian Arbitration
and Conciliation Act, 1996 and any amendments thereto.

Both parties shall nominate one arbitrator each and the two nominated arbitrators shall
appoint the third Presiding Arbitrator.

The arbitrator shall issue a reasoned Award.
The venue of such arbitration shall be Chennai, India.

The Concessionaire and Authority undertake to carry out any decision or award of the
arbitrator (the “Award”) without delay. Awards relating to any Dispute shall be final and
binding on the Parties as from the date they are made.

The Concessionaire and Authority agree that an Award may be enforced against the
Concessionaire and/or Authority, as the case may be and their respective assets wherever
situated.

29.4 Costs associated with Dispute Resolution

29.4.1

29.4.2

The Cost incurred on Adjudication including inter alia, the cost of Regulatory Authority
proceedings shall be borne by the parties in equal proportions.

Each party shall bear its own legal fees incurred as a result of Dispute.

29.5 Performance during Dispute

2951

Performance of this Agreement shall continue during the settlement of any Dispute under this
Article 29. The Provision of this Dispute Resolution Procedure shall be binding on successors,
assigns, and any trustees, or receivers of either Authority or the Concessionaire.
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ARTICLE 30. MONITORING OF OPERATION AND MAINTENANCE

30.1 During Operation Period, the Concessionaire shall, no later than 7 (seven) days after the close
of each month, furnish to the Authority a monthly report stating in reasonable detail the
condition of the Project including its compliance, or otherwise with the Maintenance
requirements and safety standards.

30.2 The Authority has the right to appoint its representatives to monitor the Operation and
Maintenance during the Concession Period to ensure that the O&M Obligations are being
carried out as per the Agreement.

30.3 The representative / representatives shall require the Concessionaire to carry out tests required
for determination of conformation to Maintenance Requirements. The Authority shall send a
copy of the O&M Inspection Report to the Concessionaire within 7 (seven) days of such
inspection.

30.4 The Concessionaire shall repair or rectify the defects or deficiencies, if any, set forth in the O&M
Inspection Report and furnish a report in respect thereof to the Authority within 15 (fifteen)
days of receiving the O&M Inspection Report; provided that where the remedying of such
defects or deficiencies is likely to take more than 15 (fifteen) days, the Concessionaire shall
submit progress reports of the repair works once every week until such works are completed in
conformity with this Agreement

30.5 The costs incurred on remedying the defects or deficiency shall be solely borne by the
Concessionaire.

30.6 In the event that remedial measures are not completed by the Concessionaire in conformity
with the provisions of this Agreement, the Authority shall be entitled to recover Damages from
the Concessionaire under and in accordance with the provisions of Clause 15.5.

ARTICLE 31. MONITORING OF CONSTRUCTION

31.1 During the Construction Period, the Concessionaire shall no later than (7 days) after the close
of each month, furnish to they Authority a monthly report on progress of the Construction
works.

31.2 The Authority has the right to appoint its representatives to monitor the Construction of the
Project during the construction period to ensure that the Project meets the Technical
Specifications as per the Concession Agreement.

31.3 Therepresentative / representatives shall require the Concessionaire to carry out tests required
for determination of conformation to Technical Specifications. The Authority shall send a copy
of the Inspection Report to the Concessionaire within 7 (seven) days of such inspection and
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upon receipt thereof, the Concessionaire shall rectify and remedy the defects or deficiencies, if
any, stated in the Inspection Report and furnish a report to the Authority.

31.4 The costs incurred on remedying the defects or deficiency shall be solely borne by the
Concessionaire.

ARTICLE 32. MISCELLANEOUS

32.1 Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by the
laws of India, and the courts in Chennai shall have exclusive jurisdiction over matters arising out
of or relating to this Agreement.

32.2 Delayed payments

32.2.1 The Parties hereto agree that payments due from one Party to the other Party under the
provisions of this Agreement shall be made within the period set forth therein, and if no such
period is specified, within 30 (thirty) days of receiving a demand along with the necessary
particulars. Unless otherwise specified in this Agreement, in the event of delay beyond such
period, the defaulting Party shall pay interest for the period of delay calculated at a rate equal
to 4% (four per cent) above the daily average Bank Rate, and recovery thereof shall be without
prejudice to the rights of the Parties under this Agreement including Termination thereof.

32.2.2 Unless otherwise specified, any interest payable under this Agreement shall accrue on a daily
outstanding basis and shall be compounded on the basis of quarterly rests.

(a) The Authority shall not be liable to the Concessionaire by reason of any review,
comment, approval, observation or inspection referred to in Sub-clause (a) above.

32.3 Exclusion of implied warranties etc.

This Agreement expressly excludes any warranty, condition or other undertaking implied at law
or by custom or otherwise arising out of any other agreement between the Parties or any
representation by either Party not contained in a binding legal agreement executed by both
Parties.

32.4 Survival
32.4.1 Termination shall:

(a) Not relieve the Concessionaire or the Authority, as the case may be, of any obligations
hereunder which expressly or by implication survive Termination hereof; and
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(b) except as otherwise provided in any provision of this Agreement expressly limiting the
liability of either Party, not relieve either Party of any obligations or liabilities for loss
or damage to the other Party arising out of, or caused by, acts or omissions of such
Party prior to the effectiveness of such Termination or arising out of such Termination.

32.4.2 All obligations surviving Termination shall only survive for a period of 3 (three) years following

325

32.6

32.7

the date of such Termination.

Entire Agreement

This Agreement and the Schedules together constitute a complete and exclusive statement of
the terms of the agreement between the Parties on the subject hereof, and no amendment or
modification hereto shall be valid and effective unless such modification or amendment is
agreed to in writing by the Parties and duly executed by persons especially empowered in this
behalf by the respective Parties. All prior written or oral understandings, offers or other
communications of every kind pertaining to this Agreement are abrogated and withdrawn. For
the avoidance of doubt, the Parties hereto agree that any obligations of the Concessionaire
arising from the Request for Proposals, as the case may be, shall be deemed to form part of this
Agreement and treated as such.

Severability

If for any reason whatsoever, any provision of this Agreement is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other instrumentality
to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining
provisions shall not be affected in any manner, and the Parties will negotiate in good faith with
a view to agreeing to one or more provisions which may be substituted for such invalid,
unenforceable or illegal provisions, as nearly as is practicable to such invalid, illegal or
unenforceable provision. Failure to agree upon any such provisions shall not be subject to the
Dispute Resolution Procedure set forth under this Agreement or otherwise.

No partnership

This Agreement shall not be interpreted or construed to create an association, joint venture or
partnership between the Parties, or to impose any partnership obligation or liability upon either
Party, and neither Party shall have any right, power or authority to enter into any agreement or
undertaking for, or act on behalf of, or to act as or be an agent or representative of, or to
otherwise bind, the other Party.
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32.8 Third parties

This Agreement is intended solely for the benefit of the Parties and their respective successors

and permitted assigns, and nothing in this Agreement shall be construed to create any duty to,

standard of care with reference to, or any liability to, any person not a Party to this Agreement

including any Concessionaire’s contractor.

32.9 Successors and assigns

This Agreement shall be binding upon, and inure to the benefit of the Parties and their

respective successors and permitted assigns.

32.10 Notices

Any notice or other communication to be given by any Party to the other Party under or in

connection with the matters contemplated by this Agreement shall be in writing and shall:

(a)

(b)

in the case of the Concessionaire, be given by facsimile or e-mail and by letter
delivered by hand to the address given and marked for attention of the person set out
below or to such other person as the Concessionaire may from time to time designate
by notice to the Authority; provided that notices or other communications to be given
to an address outside the Chennai may, if they are subsequently confirmed by sending
a copy thereof by registered acknowledgement due, air mail or by courier, be sent by
facsimile or e-mail to the number as the Concessionaire may from time to time
designate by notice to the Authority.

{Attention:
Designation:
Address:

Fax No:

Email ;}

in the case of the Authority, be given by facsimile or e-mail and by letter delivered by
hand at the address given below and be addressed to the person named below with
a copy delivered to the Authority Representative or such other person as the Authority
may from time to time designate by notice to the Concessionaire; provided that if the
Concessionaire does not have an office in the Chennai it may send such notice by
facsimile or e-mail and by registered acknowledgement due, air mail or by courier.

{Name:
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Designation:
Address:

Fax No:
Email :} and

(c) any notice or communication by a Party to the other Party, given in accordance
herewith, shall be deemed to have been delivered when in the normal course of post
it ought to have been delivered and in all other cases, it shall be deemed to have been
delivered on the actual date and time of delivery; provided that in the case of facsimile
or e-mail, it shall be deemed to have been delivered on the working day following the
date of its delivery.

32.11 Language

All notices required to be given by one Party to the other Party and all other communications,
Documentation and proceedings which are in any way relevant to this Agreement shall be in
writing and in English language.

32.12 Counterparts

This Agreement may be executed in two counterparts, each of which, when executed and
delivered, shall constitute an original of this Agreement.
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IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE
DAY, MONTH AND YEAR FIRST ABOVE WRITTEN.

SIGNED, SEALED AND DELIVERED For and on SIGNED, SEALED AND DELIVERED For and on

behalf of THE AUTHORITY by: behalf of THE CONCESSIONAIRE by:
Signature Signature

Designation :- Designation :

Name :- Name :-
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SCHEDULE A. SITE OF THE PROJECT

Boat House - Muttukadu

East Coast Road, Muthukadu, Kovalam Post Tamil Nadu 603103

TN

B e
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SCHEDULE B.

SCOPE OF THE PROJECT

The Scope of the Project shall be as under:

1.

The Concessionaire shall carry out construction/manufacturing of cruise boat at Muttukadu Boat

House.

The construction/manufacturing shall be completed by the Concessionaire within period of 180

days from the Appointed Date.

The Project shall be constructed in conformity with the Technical Specifications and Standards

specified in Schedule-C

The Concessionaire shall develop the Project on Design- Build-Finance- Operate &Maintain DBFOM

basis.

The following specifications should be followed by the Concessionaire

(A.)

Minimum requirements for the 2 Deck 100 Pax Restaurant cruise boat at Muttukadu Boat

house

(i)

(i)

(iii)
(iv)

(v)

(vi)

The cruise boat should have a length of min 100 feet to max 125 feet and a breadth
of min 20feet to max 25 feet.

The cruise boat constructed should be Double Deck cruise boat; of which lower deck
should be fully air-conditioned

The hull of the cruise boat to be made in steel

Super Structure to be made of M.S/ Wood frame work comprising Fore Peak, Air-
conditioned lower deck, non-airconditioned open upper deck with handrails, Toilet,
wash counter, Kitchen and Aft deck

The Hull may be divided into suitable compartments using steel plate to
accommodate Forepeak, Storage space, Fuel Storage area, Waste collection tank and
Engine room etc.,

The cruise boat shall have minimum capacity of 100 passengers

(vii) The cruise boat must be equipped with two Marine Diesel inbuild Engines of Ashok

Leyland or similar make with minimum 60 HP @2800 rpm.

(viii) The gear box must be 2:1Hydraulic.

(ix)
(x)
(xi)

Each engine should have fuel tanks with adequate capacity
The cruise boat should be attaining a speed of min 5 knots in calm weather condition.

The cruise boat should have adequate life jackets and lifebuoy.
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(B.) The Authority shall give permission to the Concessionaire to use the below mentioned
facilities at Muttukadu boat house during the operations:

(a.) Exclusive area designated for parking cruise boat with an exclusive boat jetty.
(b.) 3 phase electricity and water facilities in the exclusive boat jetty.

(c.) Vehicle parking area for customers

(d.) Office

(e.) Reception

(f.) Ticket counter

(g.) Guest /Passenger Waiting area

(h.) Toilet

(i.) Shore kitchen

(C.) The Concessionaire can have below mentioned benefits from development/operation &
maintenance of the Project:

(i) Exclusive operation of cruise boat for at Muttukadu Boat House for 10 years.
(ii) Area for construction of boat and maintenance yard.

(iii) Facility for Advertisement boards

(iv)Permission for the retail sale of liquor within the cruise and houseboats

(v) Permission for operating the cruise boat for minimum 10 years. After end of
concession period of 10 years the concession agreement; may be extended for further
5 (five) years on mutually agreed terms and conditions between the Concessionaire
and the Authority.

Regarding benefits mentioned in point number (iv) above; the Concessionaire can sale liquor
within the cruise and houseboat only after receipt of permission from the Authority as per
applicable laws.
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SCHEDULE C. TECHNICAL SPECIFICATIONS AND STRUCTURES

1. Principal Particulars: Hull

Length Minimum 100 Ft to maximum 125 ft

Breadth Minimum 20 Ft to maximum 25 ft

Depth Minimum 5 ft

Engine 2 Nos. Marine Diesel in build Engine of Ashok Leyland or Similar with
minimum60 HP @ 2800 rpm

Gear Box 2:1 Hydraulic Gear Box.

Speed Minimum 5 knots in calm weather conditions.

Hull STEEL

Super Structure M.S/ wood frame work

2. Principal Particulars Superstructure
Fore Peak
Air-conditioned Lower Deck
Non-Air-conditioned full open Upper deck with handrails.
Toilet
Wash Counter
Kitchen

Aft deck

3. Compartments of Hull

The hull may be divided into suitable compartments using steel plate to accommodate in
forepeak, Storage Space, Fuel Storage area, Waste collection tank and Engine Room etc.

4. Control System

Mechanical steering, accelerator and gear control system will be provided at the ford of the boat

5. Fuel Tanks

Each engine should have fuel tanks with adequate capacity.
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6. Bilge System

A semi rotary pump will be provided at the deck, ford and aft to bilge out the water from the
compartments.

7. Safety

Life buoy and life jackets
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SCHEDULE D. SCHEDULED COMPLETION DATE

1. Scheduled Completion Date
During Construction Period, the Concessionaire shall comply with the requirements set forth in
this Schedule-D and the Scheduled Completion Date. The Scheduled Completion Date shall be the
[180th (one hundred and eighty)] day from the Appointed Date. On or before the Scheduled
Completion Date, the Concessionaire shall have completed the Project in accordance with this
Agreement.

2. Extension of Period
Upon extension of the Scheduled Completion Date, under and in accordance with the provisions
of this Agreement, the Scheduled Completion Date shall be deemed to have been amended
accordingly.
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SCHEDULE E. COMPLETION CERTIFICATE

(See Clause 13.1)

COMPLETION CERTIFICATE

1. /We, (Name of the Authority), under and in accordance with the Concession
Agreement dated (the “Agreement”),for Development and
Operation/Maintenance of Cruise Boat Project at Muttukadu Boat House, Tamilnadu on
Public Private Partnership (PPP) basis. (the “Project”), through (Name of
Concessionaire), hereby certify that the Concessionaire have been successfully undertaken to
determine compliance of the Project with the provisions of the Agreement, and I/We am/are
satisfied that the Project components built can be placed in commercial service.

2. ltis certified that, in terms of the aforesaid Agreement, all works forming part of the Project
have been completed.

SIGNED, SEALED AND DELIVERED
For and on behalf of

AUTHORITY by:

(Signature)
(Name)
(Designation)

(Address)
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SCHEDULE F. SUBSTITUTION AGREEMENT
(See Clause 25.3)

THIS SUBSTITUTION AGREEMENT is entered into on this the****day of ****20**

AMONGST
1. Tamilnadu Tourism Development Corporation represented by the and
having its principal office at India which expression shall unless

repugnant to the context or meaning thereof include its administrators, successors and
assigns);

2. **¥***  and having its registered office at *****(Hereinafter referred to as the
“Concessionaire” which expression shall unless repugnant to the context or meaning thereof
include its successors and permitted assigns and substitutes);

3. *¥**** (insert name and particulars of Lenders’ Representative) and having its registered office
at ***** acting for and on behalf of the Senior Lenders as their duly authorized agent with
regard to matters arising out of or in relation to this Agreement (hereinafter referred to as the
“Lenders’ Representative”, which expression shall unless repugnant to the context or
meaning thereof include its successors and substitutes)

WHEREAS:

(A.) The Authority has entered into a Concession Agreement dated ***** With the Concessionaire
(the “Concession Agreement”) for Development and Operation/Maintenance of Cruise Boat
Project (the “Project”) on design, build, finance, operate and maintain basis (the “DBFOM”),
and a copy of which is annexed hereto and marked as Annex-A to form part of this Agreement.

(B.) Senior Lenders have agreed to finance the Project in accordance with the terms and conditions
set forth in the Financing Agreements.

(C.) Senior Lenders have requested the Authority to enter into this Substitution Agreement for
securing their interests through assignment, transfer and substitution of the Concession to a
Nominated Concessionaire in accordance with the provisions of this Agreement and the
Concession Agreement.

(D.)In order to enable implementation of the Project including its financing, construction,
operation and maintenance, the Authority has agreed and undertaken to transfer and assign
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the Concession to a Nominated Concessionaire in accordance with the terms and conditions
set forth in this Agreement and the Concession Agreement.

NOW, THEREFORE, in consideration of the foregoing and the respective covenants and agreements
set forth in this Agreement, the receipt and sufficiency of which is hereby acknowledged, and
intending to be legally bound hereby, the Parties agree as follows:

1. DEFINITIONS AND INTERPRETATION
1.1. Definitions

In this Substitution Agreement, the following words and expressions shall, unless repugnant to
the context or meaning thereof, have the meaning hereinafter respectively assigned to them:

“Agreement” means this Substitution Agreement and any amendment thereto made in
accordance with the provisions contained in this Agreement;

“Financial Default” means occurrence of a material breach of the terms and conditions of the
Financing Agreements or a continuous default in Debt Service by the Concessionaire for a
minimum period of 3 (three) months;

“Lenders’ Representative” means the person referred to as the Lenders’ Representative in the
foregoing Recitals;

“Nominated Concessionaire” means a new Concessionaire, selected by the Lenders’
Representative, on behalf of Senior Lenders, and proposed to the Authority for
assignment/transfer of the Concession as provided in this Agreement;

“Notice of Financial Default” shall have the meaning ascribed thereto in Clause 3.2.1; and

“Parties” means the parties to this Agreement collectively and “Party” shall mean any of the
Parties to this Agreement individually.

1.2. Interpretation

1.2.1. References to Lenders’ Representative shall, unless repugnant to the context or meaning
thereof, mean references to the Lenders’ Representative, acting for and on behalf of Senior
Lenders.

1.2.2. References to Clauses are, unless stated otherwise, references to Clauses of this Agreement.

1.2.3. The words and expressions beginning with capital letters and defined in this Agreement shall
have the meaning ascribed thereto herein, and the words and expressions used in this
Agreement and not defined herein but defined in .the Concession Agreement shall, unless
repugnant to the context, have the meaning ascribed thereto in the Concession Agreement.
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1.2.4. The rules of interpretation stated in Clauses 1.2, 1.3 and 1.4 of the Concession Agreement

shall apply, mutatis mutandis, to this Agreement.

2. ASSIGNMENT
2.1. Assignment of rights and title

The Concessionaire hereby agrees to assign the rights, title and interest in the Concession to, and
in favour of, the Lenders’ Representative pursuant to and in accordance with the provisions of
this Agreement and the Concession Agreement by way of security in respect of financing by the
Senior Lenders under the Financing Agreements.

3. SUBSTITUTION OF THE CONCESSIONAIRE
3.1. Rights of substitution

3.1.1. Pursuant to the rights, title and interest assigned under Clause 2.1, the Lenders’
Representative shall be entitled to substitute the Concessionaire by a Nominated
Concessionaireunder and in accordance with the provisions of this Agreement and the

Concession Agreement.

3.1.2. The Authority hereby agrees to substitute the Concessionaire by endorsement on the
Concession Agreement in favour of the Nominated Concessionaire selected by the Lenders’
Representative in accordance with this Agreement. For the avoidance of doubt, the Senior
Lenders or the Lenders’ Representative shall not be entitled to operate and maintain the
Project as Concessionaire either individually or collectively.

3.2. Substitution upon occurrence of Financial Default

3.2.1. Upon occurrence of a Financial Default, the Lenders’ Representative may issue a notice to the
Concessionaire (the “Notice of Financial Default”) along with particulars thereof, and send a
copy to the Authority for its information and record. A Notice of Financial Default under this
Clause 3 shall be conclusive evidence of such Financial Default and it shall be final and binding

upon the Concessionaire for the purposes of this Agreement.

3.2.2. Upon issue of a Notice of Financial Default hereunder, the Lenders’ Representative may,
without prejudice to any of its rights or remedies under this Agreement or the Financing
Agreements, substitute the Concessionaire by a Nominated Concessionaire in accordance

with the provisions of this Agreement.

3.2.3. At any time after the Lenders’ Representative has issued a Notice of Financial Default, it may
by notice require the Authority to suspend all the rights of the Concessionaire and undertake
the operation and maintenance of the Project, and upon receipt of such notice, the Authority
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shall undertake Suspension under and in accordance with the provisions of the Concession
Agreement. The aforesaid Suspension shall be revoked upon substitution of the
Concessionaire by a Nominated Company, and in the event such substitution is not completed
within 180 (one hundred and eighty) days from the date of such Suspension, the Authority
may terminate the Concession Agreement forthwith by issuing a Termination Notice in
accordance with the provisions of the Concession Agreement; provided that upon written
request from the Lenders’ Representative and the Concessionaire, the Authority may extend
the aforesaid period of 180 (one hundred and eighty) days by a period not exceeding 90
(ninety) days. For the avoidance of doubt, the Authority expressly agrees and undertakes to
terminate the Concession Agreement forthwith, upon receipt of a written request from the
Lenders’ Representative at any time after 240 (two hundred and forty) days from the date of
Suspension hereunder.

3.3. Substitution upon occurrence of Concessionaire Default

3.3.1.

3.3.2.

Upon occurrence of a Concessionaire Default, the Authority shall by a notice inform the
Lenders’ Representative of its intention to issue a Termination Notice and grant 15 (fifteen)
days’ time to the Lenders’ Representative to make a representation, stating the intention to
substitute the Concessionaire by a Nominated Company.

In the event that the Lenders’ Representative makes a representation to the Authority within
the period of 15 (fifteen) days specified in Clause 3.3.1, stating that it intends to substitute the
Concessionaire by a Nominated Company, the Lenders’ Representative shall be entitled to
undertake and complete the substitution of the Concessionaire by a Nominated
Concessionairein accordance with the provisions of this Agreement within a period of 180
(one hundred and eighty) days from the date of such representation, and the Authority shall
either withhold Termination or undertake Suspension for the aforesaid period of 180 (one
hundred and eighty) days; provided that upon written request from the Lenders’
Representative and the Concessionaire, the Authority shall extend the aforesaid period of 180
(one hundred and eighty) days by a period not exceeding 90 (ninety) days; provided further
that the Lenders’ Representative may at any time withdraw its representation hereunder and
upon such withdrawal, the Authority may terminate this Agreement in accordance with the
provisions hereof.
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3.4. Procedure for substitution

3.4.1.

3.4.2.

3.4.3.

3.44.

The Authority and the Concessionaire hereby agree that on or after the date of Notice of
Financial Default or the date of representation to the Authority under Clause 3.3.2, as the case
may be, the Lenders’ Representative may, without prejudice to any of the other rights or
remedies of the Senior Lenders, invite, negotiate and procure offers, either by private
negotiations or public auction or tenders for the take over and transfer of the Project including
the Concession to the Nominated Concessionaire upon such Nominated Company’s
assumption of the liabilities and obligations of the Concessionaire towards the Authority
under the Concession Agreement and towards the Senior Lenders under the Financing
Agreements.

To be eligible for substitution in place of the Concessionaire, the Nominated Concessionaire
shall be required to fulfil the eligibility criteria that were laid down by the Authority for short
listing the bidders for award of the Concession; provided that the Lenders’ Representative
may represent to the Authority that all or any of such criteria may be waived in the interest of
the Project, and if the Authority determines that such waiver shall not have any material
adverse effect on the Project, it may waive all or any of such eligibility criteria.

Upon selection of a Nominated Company, the Lenders’ Representative shall request the
Authority to:

(a) Accede to transfer to the Nominated Concessionaire the right to construct, operate
and maintain the Project in accordance with the provisions of the Concession
Agreement;

(b) Endorse and transfer the Concession to the Nominated Company, on the same terms
and conditions, for the residual Concession Period; and

(c) Enter into a Substitution Agreement with the Lenders’ Representative and the
Nominated Concessionaire on the same terms as are contained in this Agreement.

If the Authority has any objection to the transfer of Concession in favour of the Nominated
Concessionaire in accordance with this Agreement, it shall within 15 (fifteen) days from the
date of proposal made by the Lenders’ Representative, give a reasoned order after hearing
the Lenders’ Representative. If no such objection is raised by the Authority, the Nominated
Concessionaire shall be deemed to have been accepted. The Authority shall thereupon
transfer and endorse the Concession within 15 (fifteen) days of its acceptance/deemed
acceptance of the Nominated Company; provided that in the event of such objection by the
Authority, the Lenders’ Representative may propose another Nominated Concessionaire
whereupon the procedure set forth in this Clause 3.4 shall be followed for substitution of such
Nominated Concessionaire in place of the Concessionaire.
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3.4.5. The transfer of Concession hereunder to a Nominated Concessionaire may, notwithstanding
anything to the contrary in this Agreement and the Concession Agreement, be undertaken by
transfer of no less than 75% (seventy five per cent) of the equity of the Concessionaire to the
Nominated Concessionaire, and upon such transfer hereunder, the Concessionaire shall be
deemed to be the Nominated Concessionaire under and in accordance with the provisions of
this Agreement and the Concession Agreement.

3.5. Selection to be binding

The decision of the Lenders’ Representative and the Authority in selection of the Nominated
Concessionaire shall be final and binding on the Concessionaire. The Concessionaire irrevocably
agrees and waives any right to challenge the actions of the Lenders’ Representative or the Senior
Lenders or the Authority taken pursuant to this Agreement including the transfer/assignment of
the Concession in favour of the Nominated Company. The Concessionaire agrees and confirms
that it shall not have any right to seek revaluation of assets of the Project or the Concessionaire’s
shares. It is hereby acknowledged by the Parties that the rights of the Lenders’ Representative
are irrevocable and shall not be contested in any proceedings before any court or Authority and
the Concessionaire shall have no right or remedy to prevent, obstruct or restrain the Authority or
the Lenders’ Representative from effecting or causing the transfer by substitution and
endorsement of the Concession as requested by the Lenders’ Representative.

4. PROJECT AGREEMENTS
4.1. Substitution of Nominated Concessionaire in Project Agreements

The Concessionaire shall ensure and procure that each Project Agreement contains provisions
that entitle the Nominated Concessionaire to step into such Project Agreement, in its discretion,
in place and substitution of the Concessionaire in the event of such Nominated Concessionaire’s
assumption of the liabilities and obligations of the Concessionaire under the Concession
Agreement.

5. TERMINATION OF CONCESSION AGREEMENT
5.1. Termination upon occurrence of Financial Default

At any time after issue of a Notice of Financial Default, the Lenders’ Representative may by a
notice in writing require the Authority to terminate the Concession Agreement forthwith, and
upon receipt of such notice, the Authority shall undertake Termination under and in accordance
with the provisions of Article 23 of the Concession Agreement.
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5.2. Termination when no Nominated Concessionaire is selected

In the event that no Nominated Concessionaire acceptable to the Authority is selected and
recommended by the Lenders’ Representative within the period of 180 (one hundred and eighty)
days or any extension thereof as set forth in Clause 3.3.2, the Authority may terminate the
Concession Agreement forthwith in accordance with the provisions thereof.

6. DURATION OF THE AGREEMENT
6.1. Duration of the Agreement

This Agreement shall come into force from the date hereof and shall expire at the earliest to occur
of the following events:

(a)  Termination of the Agreement; or

(b)  No sum remains to be advanced and no sum are outstanding to the Senior Lenders,
under the Financing Agreements.

7. INDEMNITY
7.1. General indemnity

7.1.1. The Concessionaire will indemnify, defend and hold the Authority and the Lenders’
Representative harmless against any and all proceedings, actions and third party claims for
any loss, damage, cost and expense of whatever kind and nature arising out of any breach by
the Concessionaire of any of its obligations under this Agreement or on account of failure of
the Concessionaire to comply with Applicable Laws and Applicable Permits.

7.1.2. The Authority will indemnify, defend and hold the Concessionaire harmless against any and
all proceedings, actions and third party claims for any loss, damage, cost and expense arising
out of failure of the Authority to fulfil any of its obligations under this Agreement, materially
and adversely affecting the performance of the Concessionaire’s obligations under the
Concession Agreement or this Agreement, other than any loss, damage, cost and expense,
arising out of acts done in discharge of their lawful functions by the Authority, its officers,
servants and agents.

7.1.3. The Lenders’ Representative will indemnify, defend and hold the Concessionaire harmless
against any and all proceedings, actions and third party claims for any loss, damage, cost and
expense arising out of failure of the Lenders’ Representative to fulfil its obligations under this
Agreement, materially and adversely affecting the performance of the Concessionaire’s
obligations under the Concession Agreement, other than any loss, damage, cost and expense,
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arising out of acts done in discharge of their lawful functions by the Lenders’ Representative,
its officers, servants and agents.

7.2. Notice and contest of claims

In the event that any Party hereto receives a claim from a third party in respect of which it is
entitled to the benefit of an indemnity under Clause 7.1 or in respect of which it is entitled to
reimbursement (the “Indemnified Party”), it shall notify the other Party responsible for
indemnifying such claim hereunder (the “Indemnifying Party”) within 15 (fifteen) days of receipt
of the claim and shall not settle or pay the claim without the prior approval of the Indemnifying
Party, such approval not to be unreasonably withheld or delayed. In the event that the
Indemnifying Party wishes to contest or dispute the claim, it may conduct the proceedings in the
name of the Indemnified Party and shall bear all costs involved in contesting the same. The
Indemnified Party shall provide all cooperation and assistance in contesting any claim and shall
sign all such writings and documents as the Indemnifying Party may reasonably require.

8. DISPUTE RESOLUTION
8.1. Dispute resolution

8.1.1. Any dispute, difference or claim arising out of or in connection with this Agreement which is
not resolved amicably shall be decided by reference to arbitration to a Board of Arbitrators
comprising one nominee each of the Authority, Concessionaire and the Lenders’
Representative. Such arbitration shall be held in accordance with the Arbitration and
Conciliation Act 1996.

8.1.2. The Arbitrators shall issue a reasoned award and such award shall be final and binding on the
Parties. The place of arbitration shall be the capital of the State and the language of arbitration
shall be English.

9. MISCELLANEOUS PROVISIONS
9.1. Governing law and jurisdiction

This Agreement shall be construed and interpreted in accordance with and governed by the laws
of India, and the courts in Mumbai shall have jurisdiction over all matters arising out of or relating
to this Agreement.

9.2. Waiver of sovereign immunity

The Authority unconditionally and irrevocably:
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(a) agrees that the execution, delivery and performance by it of this Agreement constitute
commercial acts done and performed for commercial purpose;

(b) agrees that, should any proceedings be brought against it or its assets, property or
revenues in any jurisdiction in relation to this Agreement or any transaction contemplated
by this Agreement, no immunity (whether by reason of sovereignty or otherwise) from
such proceedings shall be claimed by or on behalf of the Authority with respect to its assets;

(c) waives any right of immunity which it or its assets, property or revenues now has, may
acquire in the future or which may be attributed to it in any jurisdiction; and

(d) consents generally in respect of the enforcement of any judgment or award against it in
any such proceedings to the giving of any relief or the issue of any process in any
jurisdiction in connection with such proceedings (including the making, enforcement or
execution against it or in respect of any assets, property or revenues whatsoever
irrespective of their use or intended use of any order or judgment that may be made or
given in connection therewith).

9.3. Priority of agreements

In the event of any conflict between the Concession Agreement and this Agreement, the
provisions contained in the Concession Agreement shall prevail over this Agreement.

9.4. Alteration of terms

All additions, amendments, modifications and variations to this Agreement shall be effectual and
binding only if in writing and signed by the duly authorized representatives of the Parties.

9.5. Waiver

9.5.1. Waiver by any Party of a default by another Party in the observance and performance of any
provision of or obligations under this Agreement:

(a) Shall not operate or be construed as a waiver of any other or subsequent default
hereof or of other provisions of or obligations under this Agreement;

(b) Shall not be effective unless it is in writing and executed by a duly authorized
representative of the Party; and

(c) Shall not affect the validity or enforceability of this Agreement in any manner.

9.5.2. Neither the failure by either Party to insist on any occasion upon the performance of the
terms, conditions and provisions of this Agreement or any obligation thereunder nor time or
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other indulgence granted by a Party to another Party shall be treated or deemed as waiver of
such breach or acceptance of any variation or the relinquishment of any such right hereunder.

9.6. No third party beneficiaries

This Agreement is solely for the benefit of the Parties and no other person or entity shall have
any rights hereunder.

9.7. Survival

9.7.1. Termination of this Agreement:

(a) Shall not relieve the Parties of any obligations hereunder which expressly or by
implication survive termination hereof; and

(b) except as otherwise provided in any provision of this Agreement expressly limiting the
liability of either Party, shall not relieve either Party of any obligations or liabilities for
loss or damage to the other Party arising out of or caused by acts or omissions of such
Party prior to the effectiveness of such termination or arising out of such termination.

9.7.2. All obligations surviving the cancellation, expiration or termination of this Agreement shall

only survive for a period of 3 (three) years following the date of such termination or expiry of
this Agreement.

9.8. Severability

9.9.

If for any reason whatever any provision of this Agreement is or becomes invalid, illegal or
unenforceable or is declared by any court of competent jurisdiction or any other instrumentality
to be invalid, illegal or unenforceable, the validity, legality or enforceability of the remaining
provisions shall not be affected in any manner, and the Parties will negotiate in good faith with a
view to agreeing to one or more provisions which may be substituted for such invalid,
unenforceable or illegal provisions, as nearly as is practicable to such invalid, illegal or
unenforceable provision. Failure to agree upon any such provisions shall not be subject to dispute
resolution under Clause 8 of this Agreement or otherwise.

Successors and assigns

This Agreement shall be binding on and shall inure to the benefit of the Parties and their

respective successors and permitted assigns.
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9.10.

9.11.

9.12.

9.13.

Notices

All notices or other communications to be given or made under this Agreement shall be in writing,
shall either be delivered personally or sent by courier or registered post with an additional copy
to be sent by facsimile or e-mail. The address for service of each Party, its facsimile number and
e-mail address are set out under its name on the signing pages hereto. A notice shall be effective
upon actual receipt thereof, save that where it is received after 5.30 (five thirty) p.m. on any day,
or on a day that is a public holiday, the notice shall be deemed to be received on the first working
day following the date of actual receipt. Without prejudice to the foregoing, a Party giving or
making a notice or communication by facsimile or e-mail shall promptly deliver a copy thereof
personally, or send it by courier or registered post to the addressee of such notice or
communication. It is hereby agreed and acknowledged that any Party may by notice change the
address to which such notices and communications to it are to be delivered or mailed. Such
change shall be effective when all the Parties have notice of it.

Language

All notices, certificates, correspondence and proceedings under or in connection with this
Agreement shall be in English.

Authorized representatives

Each of the Parties shall by notice in writing designate their respective authorized representatives
through whom only all communications shall be made. A Party hereto shall be entitled to remove
and/or substitute or make fresh appointment of such authorized representative by similar notice.

Original Document

This Agreement may be executed in three counterparts, each of which when executed and
delivered shall constitute an original of this Agreement.

IN WITNESS WHEREOF THE PARTIES HAVE EXECUTED AND DELIVERED THIS AGREEMENT AS OF THE
DATE FIRST ABOVE WRITTEN
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SIGNED, SEALED AND DELIVERED SIGNED, SEALED AND DELIVERED

For and behalf of THE CONCESSIONAIRE For and behalf of THE AUTHORITY by:
(Signature) (Signature)

(Name) (Name)

(Designation) (Designation)

(Address) (Address)

(Fax No.) (Fax No.)

(E-mail address) (E-mail address)

SIGNED, SEALED AND DELIVERED

For and on behalf of SENIOR LENDERS by
Lenders’ Representative:

(Signature)

(Name)

(Designation)

(Address)

(Fax No.)

(E-mail address)

In the presence of:
1 2
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